E-TENDER DOCUMENT

NAME OF WORK: - Drilling and development of bore-well including SITC

of Submersible Pump at Kurukshetra Panorama and Science Centre,
Kurukshetra, Haryana.

National Science Centre
Near gate No. 1, Pragati Maidan
Bhairon Marg, New Delhi — 110001
(A constituent unit of National Council of Science Museums)

NATIONAL COUNCIL OF SCIENCE MUSEUMS



INSTRUCTIONS TO THE TENDERERS/BIDDERS FOR E-SUBMISSION OF BIDS
ONLINE THROUGH E-PROCUREMENT SITE https://eprocure.gov.in/eprocure/app

This tender document has been published on the Central Public Procurement (CPP) Portal
(URL: https://eprocure.gov.in/eprocure/app). The tenderers/bidders are required to submit soft
copies of their bids electronically on the CPP Portal, using valid Digital Signature Certificates
(DSC). The instructions given below are meant to assist the tenderers/bidders in registering on
the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids
online on the CPP Portal. More information useful for submitting online bids on the CPP Portal
may be obtained at: https://eprocure.gov.in/eprocure/app

REGISTRATION

1) Tenderers/bidders are required to enrol on the e-Procurement module of the Central
Public Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on
the link “Click here to Enrol” on the CPP Portal. Enrolment is free of Charge.
As part of the enrolment process, the tenderers/bidders will be required to choose a
unique username and assign a password for their accounts.
Tenderers/bidders are advised to register their valid email address and mobile numbers
as part of the registration process. These would be used for any communication from
the CPP Portal.
Upon enrolment, the tenderers/bidders will be required to register their valid Digital
Signature Certificate (Class II or Class III Certificates with signing key usage) issued by
any Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra
etc.), with their profile.
Only one valid DSC should be registered by a tenderer/bidders. Please note that the
tenderers/bidders are responsible to ensure that they do not lend their DSC’s to others
which may lead to misuse.
Bidder then logs in to the site through the secured log-in by entering their user ID &
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

(a) There are various search options built in the CPP Portal, to facilitate tenderers/bidders to
search active tenders by several parameters. These parameters could include
organization name, location, date, value, etc. There is also an option of ‘Advanced
Search’ for tenders, wherein the tenderers/bidders may combine a number of search
parameters such as organization name, form of contract, location, date, other keywords
etc. to search for a tender published on the CPP Portal.

(b) Once the tenderers/bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be moved to the
respective “My Tenders” folder. This would enable the CPP Portal to intimate the
tenderers/bidders through SMS / e-mail in case there is any corrigendum issued to the
tender document.

(c) The bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS
(a) Tenderer/bidder should take into account any corrigendum published on the tender
document before submitting their bids. Please go through the tender advertisement and
the tender document carefully to understand the documents required to be submitted as
part of the bid. Please note the number of covers in which the bid documents have to be
submitted, the number of documents - including the names and contents of each of the
documents that need to be submitted.

(b) Bidder, in advance, should get ready the bid documents to be submitted as indicated in
the tender document / schedule and generally they can be in PDF / XLS / RAR / DWF
formats as mentioned. Bid documents may be scanned with 100 dpi with black and
white option.

(c) To avoid the time and efforts required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has



been provided to the tenderers/bidders. Tenderers/bidders can use “My Space” area
available to them to upload such documents. These documents may be directly
submitted from the “My Space” area while submitting the bid just by tagging and need
not be uploaded again and again. This will lead to a reduction in the time required for
bid submission process.

SUBMISSION OF BIDS

1)
2)

3)

4)

5)

6)

7)

Tenderer/bidder should log into the site well in advance for bid submission so that
he/she up loads the Bid in time i.e. on or before the bid submission time as per the
system. Bidder will be responsible for any delay due to other issues.

Tenderer/bidder has to digitally sign and upload the required bid documents one by one
as indicated in the tender document.

Tenderer/bidder has to select the payment option as “offline” to pay the Tender Fee &
EMD and enter details of DD/any other accepted instrument. Alternatively, Tender fee
and EMD can be paid by NEFT/RTGS in the account of National Science Centre, Delhi
as per details provided in Annexure I. The agency should provide the transaction code
details for verification along with the uploaded tender.

Tenderer/bidder should prepare the TENDER FEE & EMD instrument as per the
instructions specified in the tender document. Scanned copy of DD/any other acceptable
instrument as mentioned towards EMD & Tender Fee should be uploaded while online
submission of the tender and the original DD/other acceptable instrument should be
posted/couriered/given in person to the Tender Processing Section preferably before the
Bid Opening (Technical) Date & Time or as specified in the tender documents. The
details of the DD/any other accepted instrument, physically sent, should tally with the
details available in the Scanned copy and the data entered during bid submission time
otherwise the Tender will be summarily rejected. In the case of payment by
NEFT/RTGS, the transaction details are to be provided in the form of screen shot taken
at the time of payment in pdf format. The hard copy of all the documents uploaded in
Technical bid document may be submitted by post/courier/given in person to the Tender
Processing Section preferably before the Bid Opening (Technical) Date & Time.

The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay
or the difficulties faced during the submission of bids online by the tenderers/bidders.
The bidder should see that the bid documents submitted should be free from virus and if
the documents could not be opened, due to virus, during tender opening, the bid is liable
to be rejected

Tenderers/bidders are requested to note that they should necessarily submit their
financial bids in the format provided and no other format is acceptable. The price bid
has been given as a standard Rate Quote Sheet (Percentage BoQ Template) in .xIs
format with the tender document, which is to be downloaded and to be filled by all the
tenderers/bidders. Tenderers/bidders are required to download the Rate Quote Sheet
(Percentage BoQ Template) file, open it and complete the blue colored (unprotected)
cells with their respective financial quotes and other details (such as name of the
Tenderer/bidder). No other cells should be changed. Once the details have been
completed, the tenderer/bidder should save it and submit it online, without changing the
filename. If the Rate Quote Sheet (Percentage BoQ Template) file is found to be
modified by the tenderer/bidder, the bid will be rejected. In e-Tendering, intending
tenderer/bidder can quote their rate in figures only. The total amount is generated
automatically. Therefore, the rate quoted by the tenderer/bidder in figures shall be taken
as correct. The Comparative Statement is also generated automatically by the system.
The Comparative Statement and rate quoted by each tenderer/bidder shall be
downloaded. The manual calculation check of tenders/bids and Comparative
Statement, shall be final. In case, any discrepancy is noticed, the decision of
appropriate NCSM authority shall be final and binding.

The server time (which is displayed on the tender’s/bidder’s dashboard) will be
considered as the standard time for referring the deadlines for submission of the bids by
the tenderers/bidders, opening of bids etc. The tenderers/bidders should follow this time
during bid submission. The tenderers/bidders are requested to submit the tenders/bids
through online e-tendering system to the Tender Inviting Authority (TIA) well before
the bid submission end date & time (as per Server System Clock).



8) All the documents being submitted by the tenderers/bidders would be encrypted using
PKI encryption techniques to ensure the secrecy of the data. The data entered cannot be
viewed by unauthorized persons until the time of bid opening. The confidentiality of the
bids is maintained using the secured Socket Layer 128-bit encryption technology. Data
storage encryption of sensitive fields is done.

9) The uploaded tender documents become readable only after the tender opening by the
authorized tender/bid openers.

10) Upon the successful and timely submission of tenders/bids, the portal will give a
successful tender/bid submission message & a tender/bid summary will be displayed
with the NIT/tender/bid no. or Name of Work and the date & time of submission of the
tender/bid with all other relevant details.

11) The tender/bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass for any
tender/bid opening meetings.

ASSISTANCE TO TENDERERS/BIDDERS

(a) Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority (TIA), National Science
Centre, Near Gate No. 01, Pragati Maidan, Bhairon Road, New Delhi- 110001
Ph.  011-23371945 Fax-  011-23371263  Website: =~ www.nscd.gov.in
Email: nscdl01@gmail.com

(b) Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed call to the 24x7 CPP Portal Helpdesk Ph. 1800-3070-
2232.




NOTICE INVITING E-TENDER
(E-NIT)

No. NSCD/15014/03/e-tender/05/2020-21 (Civil) Dated: 21.10.2020

1. The National Science Centre, Delhi is a constituent unit under the National
Council of Science Museums, Kolkata* (*hereinafter referred to as the Museum/Centre).

2. Online e-tenders (Percentage Rate Bid) are hereby invited from reputed and experienced
Engineering/Technical contractors who are also empanelled with Central Government /
Central Autonomous Bodies/ State PWD/ Central Public Sector Undertakings and capable
of carrying out the work of “Drilling and development of bore-well including SITC of
Submersible Pump at Kurukshetra Panorama and Science Centre, Kurukshetra,
Haryana.” with excellent finishing quality and having completed within in the last five
years, the cut-off date will be the date of publication of the tender.

(i) 3(three) similar completed works (at least one of them should be in Central
Government / Central Autonomous Bodies/ State PWD/ Central Public Sector
Undertakings) each costing not less than 40% of estimated cost.

OR

(ii) 2(two) similar completed works (at least one of them should be in Central
Government / Central Autonomous Bodies/ State PWD / Central Public Sector
Undertakings) each costing not less than 60% of the estimated cost.

OR

(iii) 1(one) similar completed work (in Central Government/ Central Autonomous
Bodies/ State PWD/ Central Public Sector Undertakings) of aggregate cost not less
than 80% of the estimated cost.

(Similar works mean: Renovation/Construction of building and allied works in
Central Government / State Government / Public Sector Undertaking / Railways /
MES / Autonomous Bodies of Central/State Governments)

And

(iv) Agencies having valid GST Registration, Income Tax PAN Number.
(v) Registration/Empanelment with Govt. Departments/agencies.

The place of work: KURUKSHETRA PANORAMA & SCIENCE CENTRE, Pehowa
Road, Kurukshetra — 136118, Haryana.




10.

11.

Important Information & Dates: -

1) Estimated cost of work

Rs., 4,99,970.00

ii) EMD Amount

Rs. 12,500.00

1i1) Cost of tender document/tender fee

NIL

iv) Period of completion of work

(60) Sixty Days

v) Bid Document Publishing Date & Time

October 21, 2020 (01.00 PM) (As per portal time)

vi) Bid Document Download Start Date &
Time

October 21, 2020 (01.30 PM) (As per portal time)

vii) Seek Clarification Start Date & Time

October 21, 2020 (01.45 PM) (As per portal time)

viii) Bid submission Start Date & Time

October 21, 2020 (02.00 PM) (As per portal time)

ix) Seek Clarification End Date & Time

November 10, 2020 (11.45 AM) (As per portal
time)

x) Bid Document Download End Date &
Time

November 10, 2020 (11.50 AM ) (As per portal
time)

x1) Bid submission End Date & Time

November 10, 2020 (12.00 Noon) (As per portal
time)

xii) Bid Opening(Technical) Date & Time

November 11, 2020 (12.30 PM) (As per portal

time)

The intending tenderers/bidders must read the terms and conditions of NATIONAL
SCIENCE CENTRE, DELHI carefully. They should only submit their bid if they consider
themselves eligible and if they are in possession of all the documents required.

Information and Instructions for tenderers/bidders posted on website shall form a part of the
bid document.

The bid document consisting of plans, specifications, schedule of quantities of various types
of items to be executed and the set of Terms and Conditions of the contract to be complied
with and other necessary documents can be seen and downloaded free of cost from
https://eprocure.gov.in/eprocure/app.

Out of the online bid documents submitted by intending tenderers/bidders, the technical
bids of only of those tenderers/bidders shall be opened, who have deposited e-Tender
Document Fee as specified & Earnest Money Deposit as specified duly scanned, uploaded
and found in order. And the financial bids of only those tenderers/bidders shall be opened
when they uploaded documents are found to be in order.

Those contractors not registered on the website mentioned above, are required to get
themselves registered beforehand.

The intending tenderer/bidder must have valid Class II or Class III Certificates with signing
key usage (DSC) to submit the bid.

The e-Tenders are invited under two envelopes system. The first electronic envelope will be
named as Technical Envelope& will contain documents of tenderer’s/bidder’s satisfying the
eligibility conditions, scanned copies of tender document fees and EMD, NIT, etc. and the
second electronic envelope will be named as Financial Envelope containing Rate Quote
Sheet. The bidder shall submit TECHNICAL BID ENVELOPE and FINANCIAL BID
ENVELOPE simultaneously. The technical bids will be evaluated first and thereafter



12.

13.

14.

financial bids of only the eligible tenderers/bidders shall be opened. These envelopes shall
contain one set of the following documents: -

a) TECHNICAL BID ENVELOPE shall contain the following documents:

1) Scanned copy of Demand Draft/Pay order or Banker's Cheque of any Nationalised/
Scheduled Bank or RTGS/NEFT transaction details as the case may be towards
payment of TENDER FEE in favour of NATIONAL SCIENCE CENTRE
payable at DELHI in pdf format.

i) Scanned copy of Demand Draft/Pay order or Banker's Cheque of any Nationalised/
Scheduled Bank or RTGS/NEFT transaction details as the case may be towards
payment of Earnest Money Deposit (EMD) in favour of National Science Centre
payable at Delhi in pdf format.

ii1) Scanned copy of Enlistment Order/Registration certificate with appropriate
Authority as applicable, if any in pdf format.

iv) Scanned copies proof of eligibility as per Clause No. 2 (i / ii / iii, and iv & v) of
specific  WORK EXPERIENCE CERTIFICATES/ WORK COMPLETION
CERTIFICATE along with Work Order/Letter of Intent issued by Govt. /Semi-
Govt. /Autonomous/PSUs and/or Reputed Institution of requisite magnitude with
appropriate Authority as per the NIT and scanned copies of GST registration and
PAN Card from appropriate authority in .pdf format.

V) Scanned copy of UNDERTAKING (as per Annexure — “A”) duly signed with
company seal in pdf format which also includes the undertaking that "The physical
EMD shall be deposited by me/us with the office of NATIONAL SCIENCE
CENTRE calling the bid before the bid opening date otherwise the department may
reject the tender/bid and also take action to withdraw my/our enlistment/debar me/us
from further tendering in NCSM or any of its constituent units."

vi) Tender Document comprising of Conditions of contract, specification, Schedule of
Quantities and drawing etc. (NIT) in .pdf format digitally signed.

b) FINANCIAL BID ENVELOPE shall contain:

i) Rate Quote Sheet (Percentage BOQ Template) in .XLS format. Bidders may quote
their percentage rate online in this envelope

E-tenders which do not fulfil any of the above conditions or are incomplete in any respect
are liable for summary rejection.

The Museum/Centre does not bind itself to accept the lowest e-tender/bid and the right to
reject or accept any or all the e-tenders/bids; e-tendered items or schedules received without
assigning any reason whatsoever.

Canvassing in connection with e-tenders/bids is strictly prohibited and the e-tenders/bids
submitted by the tenderers/bidders who resort to canvassing will be liable for rejection on
that ground alone.



15.

16.

17.

18.

19.

20.

21.

22.

23.

E-tenders incorporating additional conditions are liable to be rejected.

The tenderer(s) must declare in writing that neither he nor any of them is in anyway related
to any officer in the National Science Centre, Delhi (National Council of Science Museums,
Kolkata), or any of its constituent units as per the format given in Annexure — “A”

GST, Income tax and Labour Cess etc. or duties on materials, freight & transit Insurance
F.O.R. site in respect of this contract will be payable by the successful tenderer. Nothing
extra will be payable for increase in such taxes or duties even if imposed or levied either
before or after the e-tenders are opened or during currency of contract.

Before submitting the e-tender, the tenderer shall examine all specifications, drawings,
conditions of contract and inspect the site if necessary. The e-tender must be balanced in
respect of individual items so that the rates quoted shall remain in force even if the
quantities deviate (increase or decrease) to any extent before or during the execution of the
work. The successful tenderer/bidder shall be paid at their net rate quoted.

For the purpose of opening of the e-tenders/bids as described in Clause 11 of the Notice
Inviting e-tender it is clarified that only on receiving the (i) tender fee and (ii) EMD,
physically at National Science Centre, Near Gate No. 01, Pragati Maidan, Bharon
Marg, New Delhi-110001 or KURUKSHETRA PANORAMA & SCIENCE CENTRE,
Pehowa Road, Kurukshetra — 136118, Haryana before the financial bid opening. First the
Technical Bid Envelope will be opened and after the authority is satisfied that the
documents in the Technical Bid Envelope are in order, the FINANCIAL BID ENVELOPE
may be opened, subsequently.

It may be noted that the Technical Bid Envelope which are not found in order as per
National Science Centre, Delhi (NCSM) requirements may be summarily rejected.

The selected tenderer will be issued a Letter of Intent by the Museum/Centre and given 07
days’ mobilisation time which shall be counted from the date of issue of the Letter of Intent.
Within the mobilisation time the tenderer must scrutinise all the working drawings,
CPM/PERT/BAR CHART, specifications, etc. and obtain clarifications from the Architect
wherever necessary and submit a revised BAR CHART if required by the Museum/Centre.
During the mobilisation time, the tenderer shall also mobilise all their resources including
men and materials, obtain the supply of water and electricity necessary for construction,
erect a temporary cement godown at site if necessary and sign an Agreement with
Museum/Centre in approved format at site on a non-judicial stamp paper of proper
denomination. The date of commencement of work shall be the date of issue of Letter of
Intent.

Earnest Money is liable to be forfeited if the successful e-tenderer/bidder selected for the
work fails to deposit the prescribed performance guarantee (i.e 5% of the tendered amount)
and sign the formal agreement within 07 days from the date of issue of Letter of Intent to
them by the Museum/Centre.

The validity period of the e-tender shall be at least 03 (THREE) months from the date of
opening of e-tenders. This period may be extended with mutual consent if the decision
regarding issue of Letter of Intent is delayed for any reason



Appendix to NIT

1.SUMMARY CONDITIONS OF CONTRACT
Defect Liability Period

Time for Completion

Minimum value of work for Interim
Certificate

Earnest Money to be deposited with the e-
tender

Liquidated damages for non-completion of
work in time (Clause 39 of the general
conditions of contract).

Liquidated damages for insufficient
progress of work (Clause 39 of the general
conditions of Contract).

2. RETENTION MONEY

Total
1. EMD

ii. Performance guarantee

iii. Retention Money

iv. Period of submitting final bill

One year from the date of virtual completion
as certified by the Museum/Centre or from the
date of passing of final bill, whichever is
later.

60 Days from the date of Letter of Intent as
per NIT Clause 4 (iv) & 21.

One lakh or less at the discretion of the
Museum/Centre but not more than one
running bill in a fortnight.

Rs. 12,500/- (being 2.5% of the estimated
value of the e-tender, rounded off to the
nearest hundred).

One per cent per week of the total cost of the
work awarded subject to a maximum of 10%
of gross value of work done or cost of the
work awarded whichever is greater.

Half per cent per week of the total cost of the
work awarded subject to a maximum of 10%
of gross value of work done or cost of the
work awarded whichever is greater.

10% as per the following detail-

2.5% of the estimated cost of work rounded
to next hundreds to be deposited along with
the tender (ref. clause No. 4 (ii) of NIT)

5% of tendered value to be deposited on
award of work before signing of agreement
through Demand Draft drawn on any
Nationalised Bank/Certified Cheque from a
Nationalised Bank.

1 2.5% of the bill value to be deducted from

each R.A. Bill during the progress of work.

: 03 months from the date of virtual completion

by the successful tenderer.
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FORMAT FOR LETTER OF INTENT*
(Mention file number)

Sub: Letter of Intent for the work of ...........ccceveuan....

Dear Sirs,
With reference to your e-tender dated ...............ccoooiiiiiiin..L. (and further clarification
vide letter NUMDET dated

................................ ) # it is intended to award the aforesaid work at the e-tendered
amount OF RS. ..o
(Value based on only items of work intended to be awarded for execution)
You are, therefore, requested to sign an agreement as per standard format already printed in the
e-tender documents purchased by you while e-tendering for this job. For this purpose, you are
requested to send us a non-judicial stamp paper of appropriate value for preparing the contract
Agreement within a week from the date of this letter.
You may avail of 07days mobilization time from the date of issue of this letter of Intent for
mobilizing your men, materials and other necessary resources for the construction. During
mobilization period, you are requested to study all the drawings and designs annexed hereto
and the Bar-Chart and obtain clarifications from the architect or this office immediately.
Please note that the work has to be completed within ............................... weeks/months
in which mobilization time period of 07 days is also included. The date of commencement of
work would be reckoned as the date of issue of this letter (as per clause 4 (iv) & 21 of NIT).
Thanking you,

Yours faithfully,

Sd/-

Controller of Administration

* To be issued by the Administrative officer of the parent Museum/Centre, viz, B.1.T.M,

V.L.T.M., NSCM, N.S.C.D., C.R.T.L., Science City, even though the work is to be done in
any RSC/SRSC/DSC.

Letter of intent is to be issued in the letter head of the parent Museums/Centers and a Xerox

copy is to be maintained as office copy on which signature of the authorized representative

of the successful e-tenderer is to be obtained with date at the time of issue of original letter
of intent. # Delete words within brackets if not applicable in specific case
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FORMAT FOR ARTICLES OF AGREEMENT
INSTRUCTIONS (not to be typed in Agreement)

(Articles of Agreement have to be typed on non-judicial stamp paper. The value of the stamp
paper varies from state to state and is to be known from the particular place. The stamp paper
will be purchased by the successful e-tenderer and the agreement may be typed by the
Museum/Centre according to the format.)

(Name of the parent Museum/Centre)
(under the National Council of Science Museums, a Society registered under the Societies
Registration Act of West Bengal, 1961), hereinafter referred to as the Museum/Centre which
expression shall include its successors and assigns on the one part

(name of the successful e-tenderer)
trading in the name and style of ...

(Name and complete address of the successful e-tenderer)
hereinafter referred to as the successful e-tenderer which expression shall include his/their
respective heirs, executors, administrators and assigns on the other part.
WHEREAS the Museum/Centre is desirous of getting the work of

(Name of the work)
Notice Inviting E-tender (Including appendix), drawings, schedule of quantities and
specifications describing the work and conditions of contract to be prepared

(Name and address of the Architect).

16



AND WHEREAS the said NIT (including appendix) drawings as per list attached,
specifications and the priced schedule of quantities and conditions of contract have been
signed by or on behalf of the parties hereto. AND whereas the Successful e-tenderer has
deposited in Cash or Bank Draft a sum of Rupees ........................

(exact amount in words)

the amount being 2.5% of the estimated value of the e-tender rounded off to the nearest
hundred) with the Museum Centre as Initial Security for the due performance of this
Agreement as provided in the said conditions. In the case of Bank-Guarantee, the period of
Bank-Guarantee referred to being valid until the defect liability period as specified in e-tender
and to be revalidated to required dates as demanded by the Museum/Centre if completion date
is extended.

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN

THE PARTIES HERETO AS FOLLOWS:

1. In consideration of the payments to be made to him as hereinafter provided the successful e-
tenderer shall upon and subject to the conditions herein contained execute and complete the
work within .................... months from the date of issue of letter of intent (as defined
under NIT clauses 4 (iv) and 21) and as per the said drawings and such further detailed
drawings as may be furnished to him from time to time and described in the said
specifications and the said priced schedule of quantities along with the progress of the
building work.

2. The Museum/Centre shall pay to the successful e-tenderer such sum as shall become
payable hereunder at the time and in the manner specified in the said conditions.

3. Time is the essence of this agreement and the successful e-tenderer shall proceed with the
work, throughout the stipulated period of this contract, strictly according to the
CPM/PERT/BAR CHART attached herewith and forming a part of this agreement. At any
stage during execution, if any work lags behind the target as indicated in the
CPM/PERT/BAR CHART for reasons directly attributable to the successful e-tenderer, he
shall pay or allow the Museum/Centre to deduct from any money due to him a liquidated
damage as per Clause 39 of the conditions of contract.

4. This agreement comprises the work above and all subsidiary works connected therewith,
even though such works may not be shown on the drawings, or described in the said
specifications or the priced Schedule of Quantities.

5. The Museum/Centre through the Engineer (As defined under clause 2 of General conditions
of contract) reserves to itself the right of altering the drawings and of adding to or omitting
any item of work or of having portions of the same carried out departmentally or otherwise
and such alterations or variations shall not vitiate this agreement.

17



6. All disputes and differences of any kind whatever except as excluded under Clause 2 of
General Conditions of contract appended herewith, arising out of or in connection with the
contract on the carrying out of works (Whether during the progress of the work or after their
completion and whether before or after the determination, abandonment or breach of the
contract) shall be referred to arbitration as per Clause 44 of the said conditions of contract.
In case of any legal dispute, other than the arbitration, the court of jurisdiction shall be at the
place written in the first line of this agreement.

The provisions of the Arbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof and of the rules made there under for the time being in force shall apply to
arbitration proceedings under this clause.

In witness whereof the parties have set their respective hands the day and the year and the

place hereinabove written.
Signed by for and on behalf of the Museum/Centre ..................ooeeiiiiiininn.n

(Administrative Officer)

Seal (Finance & Accounts Officer)

e
(Project Co-coordinator/Engineer)

Signed by the said Successful e-tenderer ...........c.ovviiiiiiiiiii e

In the presence of
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GENERAL CONDITIONS OF CONTRACT

1. INTERPRETATION

The terms as used in the e-tender documents and agreement and named hereunder shall have
the meanings herein assigned to them except where the subject or context otherwise
requires: -

“This agreement” shall comprise of the Articles of Agreement along with the Appendix, the
Conditions of Contract, the Priced Schedule of Quantities, Specifications and Drawings and
CPM/PERT/BAR CHART attached hereto and including those to which only a reference is
made herein.

“Work” or “Works” shall mean all work or works defined by Bills of quantities, Drawings,
Specifications and such other work or works as the successful e-tenderer may be entrusted
with for carrying out under this agreement as per Clause 4 of the Articles of Agreement.
“Museum/Centre” shall mean ...... National Science Centre, Delhi......... under the
National Council of Science Museums which shall include the persons for the time being in
management of the Society and its assigns.

“Engineer” shall mean the Curator or Technical Officer authorized as such by the
Museum/Centre or in the event of his ceasing to be Engineer for the work such other firm or
persons as may be appointed by the Museum/Centre as Engineer for this work. (Further
elaboration given in Clause 2 below):

“Successful e-tenderer” shall mean ...... (Name of Successful tenderer)....... and shall
include his/their respective heirs, executors, administrators and assigns.

“Site” shall mean the site of the construction works as shown on the site plan attached
hereto including any buildings and erection thereon and any other land adjoining these to
(Inclusive) as aforesaid allotted by the Museum/Centre for the use of successful e-tenderer.
“Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns
Insolvency Act, or the Provincial Insolvency Act or any Amending Statute.

“Notice in Writing” or “Written Notice” shall mean a notice or communication in written,
typed or printed or printed characters sent (unless delivered personally or otherwise proved
to have been received) by registered post to the last known private or business address or
registered office of the addressee and shall be deemed to have received when in the ordinary
course of post, it would have been delivered. “Virtual Completion” shall mean that the
works carried out are fit for occupation in every respect including removal of scaffolding,
plant, surplus material and rubbish and cleaning of dirt from work and site. Words imputing
persons include firms and corporation’s words imputing the singular only also include the
plural and vice versa where the context so requires.

Short headlines are given to each Clause for convenience only and they will not limit the
meaning or scope of the Clause in any way.
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2. ENGINEER
The plans, agreement and documents above mentioned shall form the basis of this
agreement and the decision of the said Engineer or the other Engineer for the time being as
mentioned in the said conditions, in reference to all matters or dispute as to material and
workmanship shall be final and binding on both the parties.
The term “Engineer” shall mean the firm or person(s) appointed by the Museum/Centre to
superintend the work. He/They will receive his/their instruction for the work from the
Museum/Centre.
The successful e-tenderer shall afford the said Engineer(s) every facility and assistance for
examining the work and materials and for checking and measuring works and materials.
The Engineer or any Authorized Assistant of the Engineer shall have power to give notice to
the successful e-tenderer or to his Supervisors of non-approval of any work, or materials,
and such work shall be suspended or the use of such materials shall be discontinued. The
work from time to time be examined by the Engineer or the Engineer’s Assistant but such
examination shall not in any way exonerate the successful e-tenderer from the obligation to
remedy any defects due to materials or workmanship not in accordance with the contract
which may be found to exist at any stage of the work or may appear within the defects
liability period mentioned in clause 20.

3. SCOPE OF THE CONTRACT

The successful e-tenderer shall carry out and complete the works in every respect in

accordance with this contract and in accordance with the directions of the Engineer and to

the satisfaction of the Engineer and the Museum/Centre. The Engineer may from time to

time issue further drawings and/or written instructions, detailed directions and explanations

in regard to:

(a) The variation or modification of the design, quality or quantity of works for the addition
or omissions or substitution of any work.

(b) Any discrepancy in the drawings or between the schedule of quantities and/or drawing
and/or specifications.

(c) The removal from the site of any material brought therein by the successful e-tenderer
and the substitution of any other materials there from.

(d) The removal and/or re-execution of any works executed by the successful e-tenderer.

(e) The dismissal from the works of any persons employed thereupon.

(f) The opening up for inspection of any work covered up.

(g) The amending and making good of any defects under Clause 20.

The successful e-tenderer shall comply with and duly execute any work comprised in such

instructions, detailed directions and explanations, provided always that if the Engineer’s

instructions involved variations from the priced Schedule of Quantities, such instructions

shall be issued by the Museum/Centre and the successful e-tenderer shall take the action

stipulated in Clause 34.

If the work shown on any such further drawings or detailed drawings or that may be

necessary to comply with any such instructions, directions, or explanations be in the opinion

of the successful e-tenderer, extra to that comprised in or reasonably to be inferred from the
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contract he shall before proceeding with such work, give notice in writing to this effect to
the Engineer, and in the event of his not doing so three days before the commencement of
such work the successful e-tenderer shall not be entitled to any allowance in respect of any
such extra work. But if such notice has been duly given and the Engineer and the successful
e-tenderer, fail to agree as to whether or not there is any extra, then if the Engineer decides
that the successful e-tenderer is to carry out the said work, the successful e-tenderer shall do
so accordingly, and the question whether or not there is any extra and if so, the amount
thereof shall failing agreement be settled by the Arbitration as provided in Clause 44 on a
reference being made by the successful e-tenderer.

4. SCOPE OF WORK

Even if not specifically mentioned in the schedule of quantities, the successful e-tenderer
shall be deemed to have allowed necessary material, labour, tools and plants etc. required
for satisfactory completion of the items of work as indicated in drawings and description
given in the specifications, which are attached herewith unless the item specifies labour only
or otherwise. Rates quoted also apply for work in patches, strips, small or large areas, and
for different shapes and in different sizes and in different planes (Horizontal/vertical or
inclined).

5. INSPECTION OF SITE
The e-tenderer must visit site before giving e-tender and must get acquainted with the
working conditions.
The e-tenderer shall examine all specifications, e-tender conditions and drawings before e-
tendering for the works.
The e-tenderer shall obtain all information relating to local regulations, bye-laws,
application of any and all laws relating to his work or profession. No additional claims shall
be admissible on this account.

6. WATER, ELECTRICITY AND CEMENT GODOWN
The successful e-tenderer shall construct at the site at their own cost temporary cement
godown within the mobilisation time as described in NIT Clause 23, of appropriate size
suitable for proper and safe storage of 02 months’ consumption of cement. They will also
arrange at their own cost supply of water and electric power at site required by them for
construction.

7. SUCCESSFUL E-TENDERER TO PROVIDE EVERYTHING NECESSARY
The successful e-tenderer shall provide everything necessary for the proper execution of the
works according to the true intent and meaning of the drawings and specifications and bill
of quantities taken together, whether the same may or may not be particularly shown on the
drawings or described in the specifications or included in the bill of quantities, provided that
the same is to be reasonably inferred there from and if he finds any discrepancy in the
drawings, or between the drawings and specifications and bill of quantities, he shall
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immediately refer the same to the Engineer who shall decide which shall be followed.
Figured dimensions shall be followed in reference to scale.

The Successful e-tenderer shall supply, fix and maintain at his cost during the execution of
any works, all the necessary centering, scaffolding, staging, planking, timbering, shuttering,
shoring, pumping, fencing, boarding, watching and lighting by night as well as by day
required for the proper execution and protection of the public and the safety of any adjacent
roads, streets, cellars, vaults, eves, pavement, walls, houses, buildings and all erections,
matters or thing, and they shall take down and remove any or all such centering, scaffolding,
etc. as occasion shall require or when ordered to do so and shall fully reinstate and make
good all matters and all things disturbed during the execution of the works to the
satisfaction of the Engineer before a Virtual Completion Certificate is issued.

The Successful e-tenderer shall make his own arrangements for laying temporary water and
electrical power lines including excavation if necessary so as not to cause any obstructions
along locations approved by the Engineer. The water supply lines, hose pipes, electrical
lines, underground or overhead etc. belonging to them should not cause damage to the
property of the museum/centre including gardens, plants, flowers, hedges, flower pots in the
Campus etc. Any expenditure incurred by the museum/centre due to damage so caused shall
be debited to the Successful e-tenderer’s account. It is their complete responsibility to
ensure that the garden area and its approaches and other areas not allocated to them are not
encroached upon by their men and materials. They have to provide a fence at their cost to
confine the activities of construction, labour and materials, to the construction area as
approved by the Engineer or his representative. The bitumen carpeted road in front of
museum/centre’s office, Science and Exhibits Laboratory, Stores and Workshop or garden
paths and defined areas will not be allowed to be used by their labour, materials, trucks and
other modes of transport system. Their labour is not allowed to use Campus grounds for
baths, calls of nature etc.

The museum/centre shall on no account be responsible for the expenses incurred by the
successful e-tenderer for hired ground or electric power or water obtained from elsewhere.

DRAWINGS, DESIGNS ETC.

Contract drawings are diagrammatic but shall be followed as closely as actual construction
permits. Any deviations made shall be in conformity with the architectural and other service
drawings.

Architectural drawings shall take precedence over electrical and other service drawings as to
all dimensions.

Successful e-tenderer shall verify all dimensions at site and bring to the notice of the
Engineer all discrepancies or deviations noticed. The Engineer’s decision shall be final and
binding.

All drawings issued by the Museum/Centre are the property of the Architects and shall not
be lent, reproduced or used on any other works than intended without the written permission
of the Architects.

Large size details and manufacturer’s dimensions for materials to be incorporated shall take
precedence over small scale drawings.
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10.

11.

One complete set of drawing, specifications and schedule of quantities shall be furnished by
the Engineer to the successful e-tenderer and the Engineer shall furnish, within such time as
he may consider reasonable, one copy of any additional drawing which in his opinion may
be necessary for the execution of any part of work. Such copies shall be kept on the works,
and the Engineer and his representatives shall at all reasonable times have access to the
same and they shall be returned to the Engineer by the successful e-tenderer before the issue
of the certificate for the balance of this account under the contract.

Museum/Centre will make all efforts to give all drawings, designs, decision etc. from time
to time and the successful e-tenderer shall make timely requests for the same. No claim
whatsoever shall however be entertained for compensation for the delay in supply of
drawings, designs, decisions, running payments, etc. from the Successful e-tenderer.
Drawings shown at the time of issue of e-tenders and forming part of the contract shall
indicate scope of work and drawings issued subsequently during the execution of work shall
be deemed to be drawings elaborating the basic scheme. If any detailed drawings show an
item for execution, which in the opinion of the successful e-tenderer is not covered under
the items of the contract, he shall immediately refer it to the Engineer, for final decision.
Decision of the Engineer as to whether it is an extra item or not or whether it is covered by
contracts and if not what extra rate should be paid shall be final and binding on both the
parties to the contract i.e. Museum/Centre and the Successful e-tenderer.

REFERENCE DRAWINGS & SHOP DRAWINGS

Reference Drawings

The Successful e-tenderer shall maintain one set of all drawings issued to him as reference
drawing. These shall not be used at site. All corrections, deviations and changes made at the
site shall be shown on these reference drawings for incorporation in the completion
drawings. All changes to be made shall be initiated by the Engineer.

Shop Drawings

The Successful e-tenderer at his own cost shall submit to the Engineer as well as to the
Architect four copies of shop drawings related to structural steel work, Aluminium
door/window, bar bending schedule, Electrical work, Air conditioning work etc. for
approval.

SCHEDULE OF RATES AND SPECIFICATIONS
Specifications as attached herewith shall be applicable. However, the e-tenderer shall
include in his rates all such items of work which are not specifically included in the e-tender
schedule but are required to be executed to complete the works in accordance with the
drawings, specifications etc. The Museum/Centre is not bound to follow the practice and
mode of measurements followed by other departments.

ERROR IN SCHEDULE OF QUANTITIES, IF ANY

Should any error appear in the bill of quantities, other than the E-tenderer’s prices and
calculation, it shall be rectified by the Engineer after informing the Museum/Centre. Such
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12.

13.

variation shall constitute a deviation of the contract and shall be dealt with as hereinafter
provided.

NOMENCLATURE OF ITEM
Nomenclatures of the items of works mentioned in the priced schedule are only a brief
description of the work. The work shall have to be executed in accordance with the
specifications for the work to the satisfaction of the Engineer of the work. Any omission in
description will not absolve the successful e-tenderer from his responsibilities to complete
the work in a satisfactory manner.

METRIC UNITS

The bills of quantity indicate the unit of Metric system. The mode of measurement of
different items of work shall be as per details contained in specification and special
conditions, with the equivalent of the units mentioned therein in Metric System.

14. CPWD/PWD SPECIFICATIONS AND I S CODES

15.

CPWD/PWD specifications & relevant 1.S. Code of practice shall be applicable, for all
items of work

ORDER OF PRECEDENCE

If any discrepancy is noticed between the conditions and specifications, drawing etc. the

following would be the order of precedence:

(a) Schedule of Quantities.

(b) Notice Inviting E-tender (NIT)

(c) General Conditions of Contract (GCC)

(d) Drawings and notes thereon.

(e) Specifications for General Building (civil works) Sanitary and Plumbing, Electrical
Installation, Air-conditioning, Acoustic Treatment, Furniture making and/or Wood
Paneling, Elevators and Escalators, etc.

(f) CPWD/PWD Specifications & I.S. codes.

16. SETTING OUT WORK ETC.

(a) The successful e-tenderer at his own expense shall set out the works and shall be
responsible for the true and perfect setting out of the same and for the correctness of the
positions, levels, dimensions and alignment of all parts thereof. If at any time any error shall
appear during the progress of any part of the work, the Successful e-tenderer shall at his
own expense rectify such error if called upon to the satisfaction of the Engineer.

(b) All soil, filth, or other matter of an offensive nature taken out of any trench, sewer,

drains, cesspool or any other place shall not be deposited on the surface, but shall be at once
carted away by the Successful e-tenderer to some pit or place to be provided by him.
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17. MATERIALS

All materials used for this work shall be conforming to the Specifications.

As far as practicable, materials shall conform to the latest Indian Standards as amended
upto-date. All materials used on the project shall be approved by the Engineer before use.
Successful e-tenderer may be required to purchase such materials of particular make or from
a particular source if in the opinion of Engineer, the same is necessary and is required for
the proper and reasonable compliance of the specifications and in the interest of better
quality of work. The fittings and accessories to be used in the work shall be presented for
approval well in advance. Approved fittings shall be kept in the office of the Engineer in a
mounted lockable board, to be approved by the successful e-tenderer.

(a) Storage of Materials

All materials shall be stored in a proper manner protected from natural elements so as to
avoid contamination and deterioration.

Successful e-tenderer’s store shall be open to inspection by the Engineer at all reasonable
hours.

Locations of stores and storage yards shall be approved by the Engineer prior to
construction or occupation.

Successful e-tenderer shall take adequate protection of the materials against fire and other
calamities.

All watch and ward staff for his work shall be appointed and maintained by the Successful
e-tenderer at his own expense.

(b) Inspection and Testing of Materials

The Successful e-tenderer at his own expense shall make all necessary arrangements for
carrying out tests on materials as required by the Engineer. He shall also be required to
produce manufacturer’s test certificates for the materials supplied by him whenever required
by the Engineer. The tests carried out shall be as per the relevant Indian Standards in
approved laboratories. The Museum/Centre reserves the right to appoint the testing
authorities.

18. FAULTY MATERIALS AND WORK
(a) The Engineer shall during the progress of the work has power to order in writing from
time to time the removal from the work, within such reasonable time or times as may be
specified in the order, to any materials and/or Workmanship which in the opinion of the
Engineer are not in accordance with the specifications or the instructions of the
Engineer. The substitution of proper materials or any workmanship and the removal and
proper re-execution of any work executed with materials or workmanship not in
accordance with the drawings and specifications or instructions shall have to be
forthwith carried out by the Successful e-tenderer at his own cost upon receiving such
order. In case of default on the part of the Successful e-tenderer to carry out such order
the Museum/Centre shall have the power to employ any other persons to carry out the
same and all the expenses consequent thereon or incidental thereto shall be borne by the
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Successful e-tenderer and shall be recovered from them by the Museum/Centre from any
money due to or that may become due to the Successful e-tenderer or from the amount
of retention money.

(b) In lieu of rectifying the work not done in accordance with the contract the Engineer
may, with the consent of the Museum/Centre allow such work to remain, and in that
case may make allowance for the difference in value together with such further
allowance for damage to the Museum/Centre as in their opinion may be reasonable.
Provided always that nothing in this clause shall relieve the Successful e-tenderer from
his liability to execute the works in all respect in accordance with those terms and upon
and subject to the conditions of this contract or from his liability to make good all
defects.

19. ACCESS

The Museum/Centre or its representatives shall at all reasonable time have free access to
the works and/or to the workshops factories or other places where materials are being
prepared or constructed for the contract and also to any place where materials are lying
or from which they are being obtained and the Successful e-tenderer shall give every
facility to them for inspection, examination and testing of the materials and
workmanship. Except the representative of Public Authorities and those mentioned
above, no person shall be allowed on the works at any time without the prior written
permission of the Engineer or the Museum/Centre.

If any work is to be done at a place other than the site of works the Successful e-tenderer
shall obtain prior written permission of the Engineer for doing so.

20. DEFECT LIABILITY PERIOD AND DEFECTS AFTER COMPLETION
Defect Liability, Period shall be one year from the date of virtual completion of work, as
certified by the Museum/Centre. Any defect, shrinkage or other faults, which may
appear within the defect liability period, in the opinion of the Engineer, arising from
materials or workmanship not in accordance with the contract or from failure to take due
precautions, shall upon the directions in writing of the engineer and within such
reasonable time as shall be specified therein be amended and made good by the
Successful e-tenderer at his own cost. In case of default, the Museum/Centre may
employ and pay any other person/persons to amend and make good such defect,
shrinkage or other faults and all damage, loss and expenses consequent thereon or
incidental thereto shall be made good and borne by the Successful e-tenderer.
Such damage, loss and expenses shall be recoverable from the Successful e-tenderer by
the Museum/Centre or may be deducted by them from any money due or that may
become due to the Successful e-tenderer. The Museum/Centre may also in lieu of such
amendments deduct from any money due to the Successful e-tenderer, a sum to be
determined by the Engineer equivalent to the cost of amending such works, and in the
event of the amount retained under Clause 32 (the amount held as retention money)
being insufficient, recover the balance from the Successful e-tenderer, together with
expenses the Museum/Centre may have incurred in connection therewith. The
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Successful e-tenderer shall remain liable under the provisions of this clause
notwithstanding the signing by the Engineer of any certificate or the passing of any bills.

21. OPENING OF WORK

22.

(a) All works under or in course of execution or executed in pursuance of the contract

shall at all times be open to the supervision of the Museum/Centre, Engineer or their
representatives.

(b) The Successful e-tenderer shall notify the Engineer in writing immediately after the

trenches or excavations, as shown in the drawings, are executed or as soon as any
ground is cut into which from unexpected causes, appears to need immediate
attention. After notifying the Engineer he shall await instructions which shall be
given within seven days of receipt of such notice. If the Successful e-tenderer puts in,
any part of the foundations before he has notified the Engineer and received
instructions, he shall be liable to reinstate all work that may subsequently at any time,
be damaged on account of any defect or insufficient foundations. The Successful e-
tenderer shall at the request of the Engineer, within such time as indicated by the
Engineer, shall open up for inspection any other work and should the Successful e-
tenderer refuse or neglect to comply with such request, the Museum/Centre through
the Engineer may employ other workmen to open up the same. If the work has been
covered up in contravention of Engineer’s instructions, or if on being opened up, be
found not in accordance with the drawings and specifications or the instructions of
the Engineer, the expenses of opening up and covering it up again, whether done by
the Successful e-tenderer or such other workmen shall be borne by or be recoverable
from the Successful e-tenderer or may be deducted from any money due or which
may become due to the Successful e-tenderer or from the amount held as retention
money. If the work has not been covered up in contravention of such instructions, and
be found in accordance with said drawings and specifications or instructions, the
expenses aforesaid shall be borne by the Museum/Centre and shall be added to the
contract sum provided always that in the case of foundations or of any other urgent
work so opened up and requiring immediate attention, the Engineer shall within
seven days after receipt of written notice from the Successful e-tenderer that the
Work has been so opened, make or cause to make the inspection thereof and at the
expiration of such time if such inspection shall not so have been made, the Successful
e-tenderer may cover the same and shall not be required to open it up again, except at
the expense of the Museum/Centre.

WORK IN SUBSOIL WATER / RAIN WATER/WATER

If during execution of work, sub-soil water is met with, or water enters the working
space due to rains or any other cause, the Successful e-tenderer shall do dewatering
using pumps or manual labour and also carry out additional work consequent
thereupon, including shoring, strutting, work in liquid mud, sludge etc. without extra
payment.
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23.

24,

25.

26.

27.

HEIGHTS

Successful e-tenderer’s rates shall include lifts up to all heights given in drawings or as
required during execution. They should satisfy themselves for correctness and allow for
variation if necessary. Nothing extra will be paid for additional lifts except where
special items for lifts exist in schedule. E-tenderer shall include in his e-tender rates
allowance for works at extra heights required for double or multiple staging, tall
centering, scaffolding etc. for all items including extra labour if any. If any deviation
from the contract drawings in respect of height is noticed by the e-tenderer in any
subsequent working drawing issued to him during continuance of the works that must
be brought to the notice of the Engineer (in writing) sufficiently before commencing
execution of the work. The decision of the Engineer as to whether this will be an extra
item or not or whether the Successful e-tenderer is entitled to get any extra payment or
not for execution of this extra height will be final and binding.

SCAFFOLDING, CENTERING & SHUTTERING

The Successful e-tenderer shall use external scaffolding to ensure true line in vertical
and horizontal planes. Centering, shuttering and scaffolding required for execution of
this work may vary from single floor height to multi floor heights, which may require
multiple staging, scaffolding, centering and shuttering. Since the payments will be
made to the successful e-tenderer at net quoted rates, irrespective of the heights
involved the e-tenderers must see and study the drawings carefully before e-tendering
their rates.

GLAZING

If glass of required thickness is not available in the market the successful e-tenderer
shall have to use next higher thickness available without any extra payment. Rate for
glazing shall include for providing and fixing either clear or frosted glass as shown in
drawings or as directed by the Engineer.

WOOD WORK

Sizes mentioned in schedule of quantity or in drawings are the finished sizes.
Successful e-tenderer shall allow necessary increase in sizes for planning required. In
case the sizes of wooden members fixed are less than the one shown in the drawing
schedule of quantity allowing for tolerance, payment will be made for actual size used
at site. The rate quoted shall also include the allowance for curved or tapered or any
other shape of the wooden member. Wherever the wooden member abuts against
masonry/RCC work, all the unexposed surfaces of wood work shall be required to be
treated with two coats of suitable ant termite paint. E-tenderer’s rates shall include
application of two coats of anti -termite paint.

SITE CLEARANCE AND CLEAN UP
The Successful e-tenderer shall, from time to time clear away all debris and excess
materials accumulated at the site.
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28.

29.

After all fixtures, equipment and appliances have been installed and commissioned,
they shall clean up the same and remove all plaster, paints, stains, stickers and other
foreign matter of discoloration leaving the construction in ready to use condition.

On completion of all works they shall demolish all temporary storages put up by them,
remove all surplus materials and leave the site in a broom clean condition.

RATES

The rates quoted by the Successful e-tenderer shall be paid at net rates. He should
include in his rates allowance for increase or decrease in the prices due to market
fluctuation. He shall not be entitled to any separate amount on account of taxes like
GST, Income tax, labour cess etc., which are in force or will be enforced or enhanced
by Government or local bodies during contract period or after e-tendering. Accepted e-
tender rates shall not be changed due to changes in wages of labour either.

QUANTITIES

All the quantities given in schedule of quantities are provisional.

The e-tenderers shall be deemed to have given Balanced Rates for each item,
irrespective of the quantities given. Also irrespective of variation in quantities to any
extent the e-tenderer shall be paid at accepted contract rates only. Museum/Centre
reserves the right to increase or decrease quantities to any extent.
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31. SECURED ADVANCE

(a) The Successful e-tenderer shall not be entitled to be paid for the materials brought
to site, which remains unused or unfixed. The Engineer, with the concurrence of the
Museum/Centre may pay an advance up to 85% of the cost of such material as
calculated from the respective e-tender item. When in any certificate, of which the
Successful e-tenderer has received payment the value of material at site has been
included, such materials shall become the property of the Museum/Centre but the
Successful e-tenderer shall be liable for any loss or damage to any such material.
They shall furnish an indemnity bond in the prescribed form along with their claim
for advance against materials brought to site for bonafide use in specific items
under the schedule of quantities.

33



(b) The secured advance so paid shall be adjusted in the running account bills as and
when the materials are used subject to wastage.

(c) If the specification or schedule of quantities of the work provided use of any special
description of materials to be supplied by the Museum/Centre or it is required that the
Successful e-tenderer shall use certain stores to be provided by the Museum/Centre,
such materials and stores and the price to be charged therefore as hereinafter mentioned,
being so far as practicable for the inconvenience of the Successful e-tenderer but not so
as in any way to control the meaning or effect of this contract, the Successful e-tenderer
may be supplied with such materials and stores as and when required from time to time
to be used by him for the purpose of the Contract only, and the value of the full quantity
of material and stores supplied at the rates specified in the said schedule appendix
memorandum may be set off or deducted from any sum then due or thereafter to become
due to the Successful e-tenderer under the contract or otherwise, or from the retention
money or against the sale proceeds thereof, if the same is held up in Government
Securities, the same or sufficient portion thereof being in this case sold for the purpose.
All materials supplied to the Successful e-tenderer by the Museum/Centre shall remain
absolute property of the Museum/Centre. The Successful e-tenderer shall be fully
responsible for their storage and maintenance and shall not on any account remove those
from the site of the work. The material shall at all times be open to inspection by the
Engineer and/or the Museum/Centre. At the time of the completion of work or
termination of the contract, or even earlier if so required by the museum/centre, the
same shall be returned to them. The successful e-tenderer shall not be entitled to return
any such material unless the same is, in the opinion of the Engineer of the
Museum/Centre in perfectly good condition; and shall have no claim for compensation
on account of any such materials so supplied to him as aforesaid being unused by him or
for any wastage in or damage to any such materials.

(d) Owing to restriction in obtaining certain materials from the market, the Museum/Centre
may undertake to supply certain materials at specified rates as stated in the appendix. In
case of delay in supply of these materials by the Museum/Centre, the Successful e-
tenderer is required to keep himself in touch with the day to day position regarding the
supply of such materials from the Museum/Centre and to adjust the progress of the work
in a manner that his labour do not remain idle, nor thereby lodge any claim due to or
arising out of delay in obtaining such materials. No claim whatsoever shall be
entertained by the Museum/Centre on account of delays in supply of these materials.

(e) The Successful e-tenderer shall ensure that only the required quantities of materials are
got issued and the surplus quantities of materials, if in good condition, shall be taken by

the Museum/Centre at the rates fixed in the Appendix.

(f) Essentiality Certificates/Permits/Recommendation Letters for materials available at
controlled rates etc. would be given by the Museum/Centre, if required by the successful
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e-tenderer. It will, however, be their responsibility to obtain materials against the
certificates or otherwise, and no claim on this account or any extension of time for
completion of works will be entertained by the Museum/Centre. The Successful e-
tenderer shall use materials thus procured exclusively in this work and for misuse, if
any, he shall be solely responsible.

RETENTION OF MONEY

This shall mean and be 10% of the total gross value of the work as paid for against this
contract including the initial earnest money, performance guarantee and the amount
which shall be recovered from the running bills. In case of termination of contract, this
retention money shall be forfeited and amount necessary to make up this amount shall
be recovered from the money due to the successful tenderer under this contract, or any
other contract. Fh A-g 2 Atk &

: : ank-: The retentlon money will
be refunded to the successful tenderer after successful completion of defect liability
period as per Appendix to NIT or from the date of passing of final bill, whichever is
later and after the successful tenderer has rectified all the defects pointed out to him.

AUTHORITIES, NOTICES AND PATENTS

The successful e-tenderer shall confirm to the provision of any Act of the Legislature
relating to the works, the Regulations and Bye-Laws of any corporations and of any
electric and other Companies and/or authorities with whose systems the structure is
proposed to be connected, and shall, before making any variation from the drawings or
specifications that may be necessitated by so conforming, give to the Engineer written
notice, specifying the variation proposed to be made, and the reason for making it, and
apply for instructions thereon. If compliance with this clause involves any extra work
not included in this contract, he shall specify these items of work and the allowance or
extra payment required on their account. In case he shall not, within seven days,
received such instructions, shall proceed with the work, conforming to the provision
and/or regulation of bye-laws in question.

The amount claimed as an extra or whether there is an extra or not shall be decided by
the Engineer and will be subject to arbitration clause if so required.
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The successful e-tenderer give all notices required by the said regulations or bye-laws
to be given to any authority and pay to such authority or to any public office all fees
that may be properly chargeable in respect of the works and lodge the receipts with the
bill.

The successful e-tenderer shall indemnify the Museum/Centre against all claims in
respect of patent rights, and shall defend all action arising from such claims and shall
himself pay all royalties, licence fees, damages, cost and charges of all and every sort
that may be legally incurred in respect thereof.

DEVIATIONS

The successful e-tenderer may when authorize and when directed, in writing by the
Engineer with the approval of the Museum/Centre add or omit or vary the works shown
upon the drawings, or described in the specifications, or included the bill of quantities,
but they shall make no addition, omission or variation without such authorization or
direction. A verbal authority direction by the Engineer shall, if confirmed by him in
writing within seven days, be deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been executed under the
provisions of Clause 33 or by the authority of the Engineer with the concurrence of the
Museum/Centre as therein mentioned. Any such extra if herein referred to, as an
authorized extra shall be governed by Clause 35. No variation i.e. additions or
substitutions shall vitiate the contract.

PRICE FOR DEVIATIONS

Deviations shall be valued at the net rates contained in the E-tenderers’ original e-
tender or where the same may not apply direct at rates analogous to the prices therein
contained. If the altered, additional or substituted work included any class of work for
which no rate is specified in the contract, then the Successful e-tenderer shall within
seven days of the date of receipt of the order to carry out the work, inform the Engineer
with a copy to the Museum/Centre the rate which he intends to charge for such class of
work with proper analysis. In the event of his not doing so, within a reasonable time
before the commencement of such work, he shall not be entitled to any allowance or
payment in respect of any such extra work. When such notice has been duly given, the
Engineer with the consent of the Museum/Centre may agree to such a rate but if the
Engineer does not agree to this rate, the Engineer may cancel his order to carry out
such class of work and arrange for it to be carried out departmentally or through any
other agency or in such a manner as he may consider advisable or he may decide that
the Successful e-tenderer shall carry out such items of work and in such case he shall
only be entitled to be paid in respect of the work carried out or expenditure incurred by
him according to such rate or rates as shall be fixed by the Engineer which will,
however be subject to the Arbitration Clause.

However, in respect of the rates for extra/new items, if there are any, the opinion of the
Engineer as to whether it is an extra item or not, and if so, what rates should be paid
shall be final and binding on the successful e-tenderer shall be derived from contract
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items so far as applicable and the rates which cannot be derived from contract will be
fixed on the basis of actual cost of materials and labour, plus 15% as successful e-
tenderers’ overheads and profits on all trades except on the cost of materials supplied
departmentally.

Successful e-tenderer shall not claim any idle and remobilization charge for interim
delay due to late decision by the Museum/Centre. Such legitimate interim delays shall
however be considered for extension of time, if any.

Furthermore, they shall submit analysis of rates with justifications for claiming extra on
any deviation item at least 45 days prior to the probable date of execution of the
referred item.

MEASUREMENTS

In case of dispute between the successful e-tenderer and the Museum/Centre as to
under which item a particular work is to be measured the decision of the Engineer shall
be final and binding on both the parties to the contract. If for any items, the mode of
measurements is not specified the decision of the Engineer about the mode of
measurement shall be final and binding on both the parties to the contract.

PREPARATION OF RUNNING AND FINAL BILLS

Minimum value of work for interim certificate shall be Rs. one lakh (or less at
discretion of the Museum/Centre) but not more than one running bill, in a fortnight, if
paid separately. 75% advance bill against work done but unmeasured and adjustable
fully in the next running bill may be certified by the Engineer, at his discretion in the
interest of the work. The Engineer or his representative shall take measurements in
presence of Successful e-tenderer’s representative and record them in the Measurement
Book from time to time and shall prepare abstract for running and final bill, including
recovery statements. The bill abstract shall be prepared on standard CPWD form on the
basis of abstract of quantities prepared by the Engineer in triplicate. The Successful e-
tenderer should sign the bill and Measurement Book with the remark “Measurement
and bill accepted”. However, in the final bill, the successful e-tenderer shall have to
certify — “The bill is accepted in full and final settlement of all claims and demands
against this work”. In case a large amount is blocked in the final bill pending
technical/audit check, advance up to the extent of 75% of net final bill amount may be
paid to the successful e-tenderer, with the approval of the Engineer at his direction even
after the completion date is over. The recovery from Running Account Bills for the
materials issued by the Museum/Centre shall be made on the basis of the quantity
consumed in the work as assessed by the Engineer, giving a due allowance for wastage.
The Successful e-tenderer shall submit once a month a statement showing the materials
received, consumed and the balanced carried over to the subsequent month so that a
watch could be maintained on the material.
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38.  CERTIFICATES AND PAYMENTS

(a) The Engineer may from time to time intimate in writing to the Successful e-
tenderer that he requires the works to be measured and they shall attend or send
qualified agent to assist the Engineer or the Engineer’s representative in taking such
measurements, and calculations and to furnish all particulars or to give all
assistance required by the Engineer. Should they not attend or neglect or omit to
send such agent then the measurement taken by the Engineer or approved by him
shall be taken to be correct measurements of the work unless objected to within one
month of their being recorded in the measurement book or books. Such
measurements shall be taken in accordance with the mode of measurements
mentioned in the specifications.

(b) The Successful e-tenderer or his agents may at the time of measurement take such
notes of measurements as they may require.

(c) The Engineer or his authorised representative will issue on the basis of necessary
measurement interim valuation certificates to the Successful e-tenderer in respect of
items of work, rates for which exist in the priced schedule of quantities or have
been subsequently agreed upon between the parties, and shall send the
measurement books and the valuation certificates to the Museum/Centre. The
Successful e-tenderer shall be entitled under these certificates of the Engineer to
payments, within 15 days from the date of each certificate, unless objected as
provided in sub-clauses (a) & (b) at the rate of maximum 90% of the value of work
so executed and the balance being retained towards retention money. The engineer
shall issue such certificates within fifteen days of notice from the Successful e-
tenderer provided measurements have been taken and the value of the work done
since last payment exceeds the amount stated in the appendix and not more than
one certificate is required in a fortnight, provided always that the issue by the
Engineer of any certificate during the progress of the work or after their completion
shall not have any effect as a certificate of satisfaction or relieve the Successful e-
tenderer from his liability under Clause 20 and 21. Provided all defects are removed
and the retention money is not forfeited or has not become liable to be forfeited
under this contract, retention money shall be refunded after successful completion
of defect liability period as per Appendix to NIT which will be from the date of
virtual completion of the work or from the date on which final bill is passed for
payment, whichever is later.

(d) All intermediate payments shall be recorded as payments by way of advance
against the final payment only and not as payment for work actually done and
completed. The final bill shall be submitted by the Successful e-tenderer within 3
months of the date fixed for completion of the work. The measurement of the work
taken by the Engineer or his representatives after one week’s notice to the
Successful e-tenderer shall be final and binding on him unless objected to within
one month of their being recorded in the measurement books.
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() The Museum/Centre may in consultation with the Engineer, but absolutely at his

®

discretion, make an advance payment on account, which will be merged in the next

intermediate payment, based on measurements.

Advance for materials brought to site: The Successful e-tenderer shall execute a

bond in favour of the Museum/Centre in the prescribed format attached hereto for

each advance or intermediate payment received by him. If the Successful e-tenderer
commits any default in the terms of the said bond and he fails to pay the bond
amount, the Museum/Centre shall have the power to:

(1) Seize and utilize the said materials or any part thereof for the completion of the
works.

(i) Remove and sell by public auction the materials seized or any part thereof, and
out of the proceeds of the sale, retain all sums repayable to the Museum/Centre
together with interest thereon at the rate prescribed by Govt. of India from time
to time for capital outlays.

(iii) Deduct all or any part of moneys owing from out of the retention money or any
other sum or sums due to the Successful e-tenderer under this agreement.

(g) The Successful e-tenderer agrees that before final payment shall be made on the

contract, he will sign and deliver to the Museum/Centre either in the measurement
books or otherwise as required, a valid release and discharge certificate from any
and all claims and demands whatever from the Museum/Centre for all matters
arising out of or connected with the contract.

TIME AND DAMAGES FOR NON-COMPLETION OF WORK IN TIME

(a) All the construction works shall progress strictly as per the enclosed

CPM/PERT/BAR CHART. If, however, the Successful e-tenderer desires some
minor modifications in the same he may apply to the Museum/Centre within
mobilisation time and before execution of the agreement indicating the reasons for
which changes are required. The Museum/Centre may after scrutiny, agree to the
modifications suggested if the reasons cited by the successful e-tenderer are
considered valid. The decision of the Museum/Centre in this respect will be final
and binding. The modifications, if any, are to be incorporated in the
CPM/PERT/BAR CHART and this will form a part of the agreement.

(b) The starting time specified for carrying out of the work as entered in the

CPM/PERT/BAR CHART shall be reckoned from the date of issue of the Letter of
Intent. The date of completion or such date as is duly extended under Clause 40
shall be strictly observed by the Successful e-tenderer. The work shall, throughout
the stipulated period of the contract, be proceeded with all diligence (Time being
deemed to be the essence of this Contract) by the successful e-tenderer strictly
according to the CPM/PERT/BAR CHART which is a part of this agreement.

(c) At any stage during the execution of the work if the work lags behind the target

indicated in the CPM/PERT/BAR CHART for reasons directly attributable to the
Successful e-tenderer, he shall be liable to pay as agreed liquidated damages
equivalent to half per cent of the total cost of work awarded every week for the
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period the work lags behind the CPM/PERT/BAR CHART subject to a maximum
of 10% of the total value of work, awarded or gross value of work done, whichever
is greater.

(d) In the event of Successful e-tenderer’s inability to complete the construction work
by the scheduled date of completion, the Museum/Centre shall have the right to
terminate the contract as per Clause 42 or allow the successful e-tenderer to
continue and complete the work within specific date. In the latter case, during the
period of continuation, the successful e-tenderer shall pay as agreed liquidated
damage equivalent to one per cent of the total cost of work awarded for every week
that the work remains unfinished subject to a maximum of 10% of the total value of
work awarded or gross value of work done, whichever is greater.

EXTENSION OF TIME

If the successful e-tenderer shall desire an extension of time for completion of the
work on the grounds of his having been unavoidably hindered in its execution and
for reasons not attributable to him on the following grounds: -

(a) by reason of any exceptionally inclement weather like Cyclone, severe flood etc.,
normal monsoon shall not be considered a valid reason for extension of time,

(b) by reason of proceedings taken or threatened by, or legal disputes with adjoining or
neighbouring owners,

(c) due to delay in the work of other agencies or tradesman engaged or nominated by
the museum/centre: if such delay is directly responsible for delay in execution of
this work,

(d) by reason of any general strike or lockout affecting the building made, strike or any
kind of labour trouble in successful e-tenderer’s own organisation shall not be a
valid reason for extension,

(e) in the event of delay in execution of work wholly attributable to delay in supply of
drawings by Architect or Museum/Centre in spite of request from the successful e-
tenderer well in advance, he shall apply in writing to the Engineer within seven
days of the date of the hindrance on account of which he desires such extensions as
aforesaid and the engineer, with the consent of the Museum/Centre may if
reasonable ground be shown therefore allow such extension of time, if any, be
necessary or proper,

(f) in case of the total value of the work exceeds the total value of the e-tender owing to
deviation in quantities or extra items, the successful e-tenderer will be entitled to
ask for extension of time in proportion to the increased value of work. Increase in
value of work due to escalation as per Clause 30 shall not be a valid reason for
extension of time.

(g) No extension of time shall be given to the successful e-tenderer for non-supply or
delay in supply of cement and/or steel as per Clause 56. The successful e-tenderer
hereby agrees that extension of time requested for by him and granted by the
Museum/Centre shall be treated as an extension of time allowed to them without
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any claim for compensation or damages for any reasons whatsoever including those
for which the extension is granted.

If an extension of time is granted by the Museum/Centre for reasons of delay not
attributable to the successful e-tenderer as indicated above, then the escalation
clause will remain in force and the successful e-tenderer will be entitled to receive
extra payments for variation in prices and wages subject to the ceiling limit of 20%
of the total value of work as indicated in Clause 30.

However, the museum/centre in the interest of work is, allows any extension of
time for reasons of delay directly attributable to the successful e-tenderer, the
escalation clause (Clause 30 of conditions of contract) will not remain in force
during such extended period.

SUSPENSION OF WORK BY THE SUCCESSFUL E-TENDERER

If the successful e-tenderer suspends the works without obtaining extension of time
or in the opinion of the Engineer neglects or fails to proceed with due diligence in
executing his part of the contract or if he makes default more than once in the
manner mentioned in Clause 20 above the Museum/Centre or the Engineer shall
have power to give notice in writing to the successful e-tenderer requiring that the
works be proceeded with reasonable speed and output must be commensurate with
the CPM/PERT/BAR CHART. Such notice shall specify the act of default on the
part of the successful e-tenderer. After such notice has been given the Successful e-
tenderer shall not be at liberty to remove from the site of work or from any ground
continuous thereto any plant or materials belonging to him which had been placed
thereon for the purpose of the work, and the Museum/Centre shall have a lien upon
all such plants and materials to subsist from the date of such notice being given,
until the notice have been complied with. Provided always that such lien shall not
under any circumstances subsist after the expiration of thirty-one days from the date
of such notice being given, unless the Museum/Centre has entered upon and taken
possession of the works and site and of all such plants and materials until the works
have been completed under the power hereinafter conferred upon it. If the
Museum/Centre exercises the above power it may engage any other agency to
complete the works or finish the works departmentally and exclude the successful
e-tenderer, his agents and servants from entry upon or access to the same except
that the successful e-tenderer or any one person appointed in writing by him and
accepted by the Museum/Centre may have access at all reasonable times during the
progress of works to inspect, survey and measure the works. Such written
appointments marked with Museum/Centre’s consent or a copy thereof shall be
delivered to the Engineer before the person so appointed comes to the works. The
Museum/Centre shall take such steps as, in the opinion of the Engineer may be
reasonable and necessary for completing the works without undue delay & expense,
using for that purpose the plants and materials above mentioned, in so far as they
are suitable and adopted to such use. Upon the completion of the works the
Engineer shall certify the amount of expenses properly incurred, consequent on the
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incidental to the default of the successful e-tenderer as aforesaid, in completing the
works by other persons. Should the amount so certified as the expenses properly
incurred, including Museum/Centre’s overhead if the works were carried out
departmentally, be less than the amount which would have been due to the
Successful e-tenderer upon the completion of the works by him, the difference shall
be paid to the Successful e-tenderer by the Museum/Centre. Should the amount of
the former exceed the later, the difference shall be paid by the Successful e-tenderer
to the Museum/Centre. The Museum/Centre shall not be liable to make any further
payment or compensation to the Successful e-tenderer for or on account of the
proper use of the plants for the completion of the works under provisions
hereinbefore contained other than such payment as is included in the contract price.
After the works have been so completed by persons other than the successful e-
tenderer under the provisions hereinafter contained, the Museum/Centre shall give
notice to the Successful e-tenderer of such completion and may require him from
time to time, before and after such completion, to remove his plants and likewise all
such materials as aforesaid as may not have been used in the completion of the
works, from the site. If such plants and materials are not removed within such
reasonable time, the Museum/Centre may remove and sell the same, holding the
proceeds, less the cost of the removal and sell, to the credit of the successful e-
tenderer. The Museum/Centre shall not be responsible for any loss sustained by the
successful e-tenderer from the sale of plants in the event of the successful e-
tenderer not removing it after notice, or for any damage thereto or deterioration
thereof in any event.

DETERMINATION OF CONTRACT BY THE MUSEUM/CENTRE

If the successful e-tenderer goes into liquidation, whether voluntary or compulsory
or shall make an assignment or a composition for the benefit of the greater part, or
shall enter into a Deed of Agreement with its creditors or if the Receiver of the
Successful e-tenderer shall be unable, within fourteen days after notice to him
requiring him to do so, to show to the reasonable satisfaction of the Museum/Centre
that he is liable to carry out and fulfil the contract and if so required by the
Museum/Centre to give reasonable security therefore or if the successful e-tenderer
shall suffer execution to be issued or shall suffer any payment under this contract to
be attached by or on behalf of any of the creditors or the Successful e-tenderer or
shall assign, charge or encumber this charge or encumber this contract thereunder
or shall neglect or shall fail to proceed to perform all or any of the act, matters or
things by the contract, to be observed and performed by the successful e-tenderer
for three clear days after written notice shall have been given the successful e-
tenderer in manner, matter hereinafter mentioned, requiring the successful e-
tenderer to observer perform the same or shall use improper material or
workmanship in carrying on the works or shall in the opinion of the Engineer not
exercised such due progress as stipulated in the enclosed CPM/PERT/BAR
CHART forming part of this contract which would enable the works to be
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completed within the time agreed upon or shall abandon the contract, then, and in
any of said cases, the Museum/Centre may notwithstanding any previous waiver,
determine the contract by a notice in writing in which case the retention money
(including the earnest money and the initial security deposit) and whether paid in
one sum or deducted by instalment shall stand forfeited and be absolutely at the
disposal of the Museum/Centre. The Successful e-tenderer shall have no claim or
compensation for any loss sustained by him by reasons of his having purchased or
procured any materials or entered into any engagements or made advances on
account of or with a view to the execution of the work or the performance of the
contract. The successful e-tenderer shall not be entitled to recover or be paid any
sum for any work actually performed under the contract unless and until the
Engineer will have certified in writing the performance of such work and the value
of work payable in respect thereof and the successful e-tenderer shall only be
entitled to be paid the value so certified. The certificate of the Engineer shall be
based on measurements taken by him or under his supervision and with due notice
to the Successful e-tenderer and on rates in the priced schedule or as subsequently
communicated by the Engineer with the approval of the Museum/Centre, under this
agreement except for arithmetical errors, shall be final and conclusive. The
Successful e-tenderer must remove his plant, materials, scaffolding etc. from the
site within 10 days (ten days) of the receipt of the notice from the Museum/Centre
after which they will vest in the Museum/Centre who may, dispose them off as per
Clause 41 by sale or auction on account of and at the risk of the successful e-
tenderer who will have no claim for loss or compensation on this account.

TERMINATION OF CONTRACT BY SUCCESSFUL E-TENDERER

If payment of the amount payable by the Museum/Centre under the certificate of
interim payment issued by the Engineer in accordance with clause 38 shall be in
arrears and unpaid for sixty days after notice in writing requiring payment of the
amount shall have been given by the Successful e-tenderer to the Museum/Centre in
manner hereinafter mentioned or if works be stopped for six months under the order
of the Museum/Centre for any reason not connected with any default on the part of
the Successful e-tenderer or by any injunction or other order of any court of law
made for any reasons not connected with any such default on the part of the
successful e-tenderer then and in any of the said cases the successful e-tenderer
shall be at liberty to terminate the contract by notice in writing to the
Museum/Centre and he shall be entitled to recover from the Museum/Centre
payment for all works executed and for useful materials (but not plants) purchased
for the purpose of the contract and is brought to the site. In arriving at the amount
of such payment, the net rates contained in the successful e-tenderer’s e-tender shall
be followed, or where the same may not apply, rates proportional to the prices
therein contained. Rates for materials may be determined by the Engineer on actual
vouchers produced by the successful e-tenderer and/or prevailing market rates at
the discretion of the Engineer. The Successful e-tenderer shall not be entitled to
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recover or be paid any sum for any work actually performed under the contract,
unless and until the Engineer has certified in writing the performance of such work
and the value payable in respect thereof and the successful e-tenderer shall only be
entitled, to be paid the value so certified. The certificate of the Engineer shall be
based on measurements taken by him or under his supervision after due notice to
the successful e-tenderer and shall be final and conclusive except for arithmetical
errors. The successful e-tenderer must remove his plant, materials, scaffolding etc.
from the site within ten days or such time as may be extended by the
Museum/Centre in writing, from the receipt of the notice from the Museum/Centre
after which they will vest in the Museum/Centre who may dispose them off as per
Clause 42 by sale or auction on account of and at the risk of the successful e-
tenderer who will have no claim for loss or compensation on this account.

ARBITRATION

(a) Except where otherwise provided in the contract all questions and disputes relating
to the meaning of the specifications, design, drawing, and instructions hereinbefore
mentioned and so to any question, claim right, matter or thing whatsoever, in any
way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the
works, or the execution of the same whether arising during the progress of the work
or after the completion or abandonment thereof but excluding disputes on material
and workmanship as per Clause 17 & 18 which is binding on both parties, shall be
referred to the sole arbitration of a person nominated by the Director General,
National Council of Science Museums and if the former is unable or unwilling to
act to the sole arbitration, of some other person appointed by the Director General,
NCSM willing to act as such arbitrator. The submission shall be deemed to be
submission to Arbitration under the meaning of the Arbitration & conciliation Act,
1996 or any statutory modification or re-enactment thereof for the time being in
force. The award of arbitrator so appointed shall be final, conclusive and binding on
all parties to this contract.

(b) It is agreed that the Successful e-tenderer shall not delay the carrying out of the
work by reasons of any reference to arbitration and shall proceed with the work
with all due diligence and shall, until the decision of arbitration, abide by the
decision of the Engineer duly conveyed to him.

(c) The Arbitrator(s) may from time to time with the consent of the parties, extend the
time for making and publishing the award.

COMPENSATION

All sums payable by way of compensation or liquidated damage under any of these
conditions shall be considered as reasonable compensation to be applied to the use
of Museum/Centre without reference to the actual loss or damage sustained and
whether or not any damage shall have been sustained.
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49.

WORK ON HOLIDAYS

Successful e-tenderer shall not carry out work on any Government holidays except
with the permission of the Engineer. The contract period will be inclusive of such
holidays.

WORK SUPERVISOR AND FOREMAN

The Successful e-tenderer shall keep a qualified and experienced Engineer for
supervision of works to ensure best quality work. He shall also give all necessary
personal superintendence during the execution of the works and as long thereafter
as the Engineer may consider necessary until the expiration of the ‘Defect Liability
Period’ stated in Clause 20 above. The Successful e-tenderer shall also during the
whole time, the works are in progress, employ competent Foreman approved by the
Engineer whose qualification must conform to the requirements specified by the
Engineer. In special cases he shall be constantly in attendance of the building while
the men are at work. Any directions, explanations, instruction or notices given by
the Engineer to such Foreman shall be held to be given to the Successful e-tenderer.

DISMISSAL OF WORKMEN ETC.

The Successful e-tenderer shall on the request of the Engineer immediately dismiss
from the works any person employed thereon who may, in the opinion of the
Engineer be unsuitable or incompetent or who may in the opinion of the
Museum/Centre or the Engineer misconduct himself and such person shall not be
again employed or allowed on the works without the written permission of the
Engineer and/or the Museum/Centre.

ASSIGNMENT OR SUBLETTING OR BRIBES

(a) This contract shall not be assigned or sublet without the written approval of the

Museum/Centre. If the Successful e-tenderer shall assign or sublet this contract, or
attempts to do so or become insolvent or commence insolvency proceedings or
make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan, pre-requisite award, reward or advantage pecuniary or
otherwise, shall either directly or indirectly be given, promised or offered by the
Successful e-tenderer, any of his servants or agents to any officer of the
Museum/Centre or to persons who shall become in any way directly or indirectly
interested in the Contract, the Museum/Centre may thereupon by notice in writing
rescind the contract and the retention money of the Successful e-tenderer shall
thereupon stand forfeited and be absolutely at the disposal of the Museum/Centre,
and the same consequences shall ensure as if the contract had been rescinded under
Clause 42 thereof and (in addition) the Successful e-tenderer shall not be entitled to
recover or to be paid for any work therefore actually performed under the contract.

(b) The whole of the works including the contract shall be executed by the Successful

e-tenderer and he/they shall not directly or indirectly transfer or assign or underlet
the contract or any part, share or interest therein nor shall he take a new partner
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without the written consent of the Museum/Centre and no subletting shall relieve
the Successful e-tenderer from the full and entire responsibility of the contract or
from active superintendence of the works during the progress.

OTHER PERSONS ENGAGED BY MUSEUM/CENTRE

The Museum/Centre reserves the right to use the premises and any portion of the
site for the execution of any work not included in this contract, which he may desire
to have carried out by other persons, and the successful e-tenderer shall allow all
reasonable facilities for the execution of such work, but is not required to provide
any plant or materials for the execution of such works except by special
arrangement with the Museum/Centre.

OTHER AGENCIES AND PROVISIONAL SUMS

(a) The Successful e-tenderer is to afford all reasonable facilities to all other agencies,

sub-agencies, specialists, merchants, tradesman and others who may at any time be
appointed by the Engineer with the consent of the Museum/Centre for executing
any work or supplying any goods relating to the constructions, servicing, equipping
or furnishing of the building under construction or in the compound. In case of
delay in completion of his work due to other agencies’ work, the Successful e-
tenderer shall only have a right to ask for extension of time but no other claim on
this or any other account shall be entertained by the Museum/Centre.

(b) If any provisional sum is included in the bill of quantities they are to be deducted

wholly if not required or in part the Museum/Centre reserves to itself the right to
appoint any agency to do the work allowed for in provisional sums and the
successful e-tenderer shall not have any right to claim any profits on this account.

LABOUR WAGES AND REGULATIONS

Notwithstanding any contained in the conditions of this contract the Successful e-
tenderer shall comply with the provision of the contract labour (Regulation &
Abolition) Act 1970 and various rules framed thereunder by different State
Government, in respect of all labourers directly or indirectly employed by the
Successful e-tenderer in the works through labour contracts or otherwise the
Successful e-tenderer shall be considered as “Principal Employer”.

The Successful e-tenderer agrees to grant Provident Fund benefits in accordance
with Employees Provident Fund Act 1962 and Scheme thereunder to his workers.
The successful e-tenderer shall pay not less than “fair wages” to labourers engaged
by him on the work. No labour below the age of fourteen years shall be employed.
The successful e-tenderer shall at his own expense provide or arrange for provision
of footwear for any labour doing cement mixing work.

INSURANCE FOR DAMAGE TO PERSONS AND PROPERTY

(a) The Successful e-tenderer shall be responsible for all injury to persons, animals or

things and for all damages to property, structural and decorative, whether such
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5S.

injury or damage arise from carelessness or accident or in any way connected
wherewith. This clause shall be held to include, interalia, any damage due to causes
as aforesaid to buildings (whether immediately adjacent or otherwise) and to roads,
streets, footpaths, bridges or ways as well as all damage caused to the buildings and
works forming the subject of this contract by the inclemency of weather. The
Successful e-tenderer indemnifies the Museum/Centre and holds him harmless in
respect of all expenses arising from such injury or damage to persons or property
aforesaid and also in respect of any claim made in respect of injury or damages
consequent upon such claim.

(b) The successful e-tenderer shall reinstate all damage of every sort mentioned in this

(©)

clause, so as to deliver up the whole of the contract works complete and perfect in
every respect and so as to make good and otherwise satisfy all claims for damage as
aforesaid to the property or third parties.

The Successful e-tenderer also indemnifies the Museum/Centre against all claim
which may be made upon the Museum/Centre during the currency of this contract
by any employee or representative of an Employee of the agency, or any sub-
agency, employed by him, for any injury to or loss of life or such employees, or for
compensation payable under any law for the time being in force to any workman or
to the representative of any deceased or incapacitated workmen.

(d) The Successful e-tenderer also indemnifies the Museum/Centre in respect of any

(e)

costs, charges and/or expenses, including legal costs as between Solicitor and
client, occurring out of any award of compensation and/or damages consequent
upon such claims.

The Museum/Centre shall be at liberty and is hereby empowered to deduct the
amount of any damages, compensation cost, charges and/or expenses arising or
ascertaining from or in respect of any such claim and/or damages as aforesaid from
any sum, or sums due to, or become due to the Successful e-tenderer.

NOTICE

Notice for the Museum/Centre, the Engineer or the Successful e-tenderer may be
served personally or sent by registered post addressed to the office of the
Museum/Centre or the last known place of business of the Engineer and the
Successful e-tenderer or in the case of the successful e-tenderer also be being left
on the works. Any notice sent by registered post shall be deemed to be served at the
time when in the ordinary course of post it would be delivered.

APPOINTMENT OF APPRENTICES AS PER APPRENTICES ACT

The Successful e-tenderer shall during the currency of the contract when called
upon by the Engineer engage and also ensure engagement by sub-agencies and
other employed by the successful e-tenderer with the works such number of
apprentices in categories mentioned below and for such periods as may be required
by the Engineer. The Successful e-tenderer shall train them as required under the
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(@)
(1)

(i)
(iii)

(iv)

Apprentices Act 1961 and the Rules made thereunder and shall be responsible for
all obligations of the Museum/Centre under the said act including the liability to
make payments to apprentices as required under the said Act.

In Respect of Civil works
Brick Layer : One apprentice for every 7 person
engaged in this category

Building : One apprentice for every 7 persons

Construction engaged in this category

Carpenter : One apprentice for every 7 persons
engaged in this category

Surveyor : One apprentice for every 14 persons

engaged in this category

(b) In respect of Sanitary and Water Supply

(c)

Plumber : One apprentice for every 2 persons
engaged in this category

In respect of Electrical Works
Wireman : One apprentice for every 7 persons
engaged in this category

The Successful e-tenderer shall comply with the provision of Apprentices Act 1961
and Rules and Orders issued hereunder from time to time.

If the Successful e-tenderer fails to do so, his failure will be deemed to be a breach
of contract and the Museum/Centre reserves the right to cancel the contract. The
Successful e-tenderer also shall be liable to any pecuniary liability arising on
account of any violation by him of the provisions of the Act.

CEMENT & STEEL (for civil works only)

Steel and Cement shall be supplied by the Museum/Centre to the Successful e-
tenderer as stated in appendix to the NIT. If for any reason cement and steel is not
available, the Successful e-tenderer shall procure the same and complete the work
in time after due intimation of the same to the Engineer. The quantities brought by
the Successful e-tenderer would be replenished to the Successful e-tenderer at issue
rates given in appendix when received, during or after completion of work but
before payment of final bill. It shall be the Successful e-tenderer’s sole
responsibility to ensure that the quality of cement so brought conforms to required
standard as specified and support this with Test Certificate for such consignments
brought by him and allowed on the works by the Engineer. If steel of required
diameters is not available but the Successful e-tenderer could get substituted
diameters by exchanging available diameters, in the interest of work, such an
exchange would be authorised with the permission of the Engineer but without any
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extra cost to Museum/Centre. Successful e-tenderer’s rates shall be deemed to have
been based on issue rates of cement and steel given in the appendix sheet of e-
tender and they shall have to use materials issued departmentally as per appendix.
Successful e-tenderer shall not refuse to receive marginal excess of cement and
steel, quantities over and above as shown in the phased programme, if required so
as and approved by the Engineer and such storage shall be without any extra cost to
the Museum/Centre.

Receipt of cement and steel from the Museum/Centre’s store should be carried out
in quickest possible time by the Successful e-tenderer as a bulk supply, once the
issue of stores is commenced at site, and without hampering the progress of the
work at site.

Receipt of stores will include submitting indent in duplicate to the Museum/Centre
at least two days prior to intended date of receipt. No stores shall be issued on
Sundays and Holidays.

REGARDING WEIGHT OF MATERIALS SUPPLIED BY THE
MUSEUM/CENTRE (for civil works only)

When cement is issued in bags, 5% variation in its weight shall be deemed to have
been allowed for loss in handling. Each bag shall be deemed to weigh 50 Kg. The
successful e-tenderer shall ensure that the correct quantity and only good quality
cement is used on the works.

For reinforcement steel (mild or tor rounds, the weight for issue purpose and
recoveries of cost thereof, shall be the actual weight i.e. R.R (Railway Receipt)
weight or mill scale weight if supplied by wagon direct or truck weigh bridge
weight recorded at producer’s works or supplier’s stockyard if delivery is by road.
If steel is issued from the Museum/Centre’s store the successful e-tenderer should
arrange for necessary labour for weighment and shifting, loading etc. without any
extra cost to the Museum/Centre. Steel may, alternatively, be issued by
measurement of lengths (for which labour will be arranged by the successful e-
tenderer, at his cost) multiplied by standard coefficients. However, the cost of
issued steel will be recovered on the basis of weights indicated in the R.R. (Railway
Receipt) or weigh-bridge challans issued by the concerned authority owning the
weigh-bridge. Cost of recoveries of steel will be on the basis of weight recorded on
the approved Weigh-bridge challan irrespective of the method of measurement of
steel on the works. It shall be the sole responsibility of the Successful e-tenderer to
use appropriate diameter of rods for reinforcement in different structural
components in accordance with the drawings and any damage to the structural
members for non-conformation to specifications and drawings shall be made good
by the successful e-tenderer without any extra cost to the Museum/Centre. Since
payment for steel would be made on basis of standard co-efficient on length, the
successful e-tenderer should ensure that each dia of rods issued conform to standard
co-efficient, and in case it is not, he should at once report to the Engineer and get
standard co-efficient established for specific diameter and specific quantity. Weight
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of steel shall be measured correct to three decimal places. Standard co-efficient will
be established in presence of (a) Successful e-tenderer’s representative (b) stores
officer or his representative (c) the Engineer.

Steel issued by the Museum/Centre as stated in appendix sheet shall mean mild
steel rounds and tor steel to be used exclusively for RCC works. Steel for holdfasts,
squares, flats, etc. are to be procured by the Successful e-tenderer.

RETURN OF STEEL (for civil works only)

While receiving the surplus steel back from the successful e-tenderer after the end
of the project, the Museum/Centre shall not accept cut pieces less than 3 meters of
length. The Successful e-tenderer should take care while cutting rod that the
wastage is minimum i.e. he should cut required lengths in such a way that
maximum steel is used out of quantity supplied or as directed at site by the
Engineer. Variation over 5% will be allowed by the Engineer, if he is satisfied
about abnormal wastage.

CEMENT CONSUMPTION (for civil works only)

If the actual consumption of cement is more (upto 5% over theoretical
consumption) or less (upto 5% below theoretical consumption) no additional
recovery shall be made from the Successful e-tenderer. If the actual consumption
exceeds 5% over the theoretical consumption, successful e-tenderer shall have to
return the surplus cement issued over 5% allowable margin and if he fails to do so,
recovery for excess cement shall be made at issue rate or market prevailing on
completion date whichever is higher in lieu of issue rate. If however the Engineer is
satisfied that excess cement over 5% has actually been used in the work including
rectification and dismantled work, and that it has not been removed by the
successful e-tenderer from site nor used wastefully, he may allow excess over 5%
by waiving recovery at higher rate and his decision in this regard shall be final and
binding. If the cement used is less than 5% and the work is of acceptable standard,
recovery for cement less used shall be made at issue rates + 15% successful e-
tenderer’s overheads and profits after allowing 5% variation. C.P.W.D. Cement
constants will be used for calculating theoretical cement consumption. 10% excess
of cement consumption on hand mixed concrete, if hand mixing is permitted by the
Engineer due to any reason, shall not be recovered from the successful e-tenderer,
unless such consumption is due to the successful e-tenderer’s faulty equipment.

CONCEALED R.C.C. BEAMS/LINTELS (for civil works only)

If in R.C.C. slab extra bars or steel cage is provided to act as a lintel or beam over
an opening, the same will be measured as slab and not as beam/lintel. If in case of
R.C.C. wall, extra bars or steel cage is provided to act as a lintel or beam over an
opening, the same will be measured as wall and not as lintel/beam. R.C.C. column
integrated in shear wall shall be measured as wall if of same thickness, and as
R.C.C. column if its thickness is more than that of shear wall.
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62.

63.

64.

65.

66.

67.

PROJECTION (for civil works only)
Slab projection from the face of wall/column shall be measured under item R.C.C.
work in slabs and not under item R.C.C. work in chajjas.

DRIP GROOVE (for civil works only)

The Successful e-tenderer shall provide drip groove at all ends of
slabs/lintels/beams, if required, to protect rain water from entering inside the
boundary of the structure, within quoted rates of R.C.C. work.

PLASTERING ON RCC SURFACE (for civil works only)

Wherever R.C.C. surface are to be plastered to bring it in line with the brick and/or
stone wall plaster of the same mix, payment for such plaster, will be made under
the item of plastering only irrespective of the fact whether there is any increase due
to odd or even surface of brick or stone work below and/or adjoining it.

M.S. REINFORCEMENT (for civil works only)

Rate quoted for placing in position and fabrication of mild steel/ribbed tor/TMT
steel reinforcement should include for straightening and cleaning including
removing the rust of the bars at works site, cutting, cranking, hooking hoisting at
required levels, cost of providing binding wire of 18 to 20 SWG etc. complete and
no separate payment will be made on this account. Payment for reinforcement,
however, to be considered on the basis of measurement as per drawing plus
standard laps actually provided at site, plus chairs and spacing bars allowed by the
Engineer.

BRICK WORK (for civil works only)

Rate shall include for tapering of bricks over column footings, over walls, steps,
etc. and for exposed brick work, or any other work. Rate for brick work also
includes work in pillars and small horizontal courses.

BRICK WORK(S) HEIGHTS/DEPTHS (for civil works only)

The height or width of foundation steps and superstructures will be measured as per
actuals. The successful e-tenderer shall use suitable bricks and adjust the thickness
of mortar joints to make up the widths or heights as per drawings, with due regard
to size of brick available.

EARTHWORK

The measurements of earthwork in trenches for foundation, sewer lines etc. shall be
made according to the section of trenches shown on the drawing. The successful e-
tenderer shall include in his rate excavating for stepping and slopping back,
working space for workmen as found necessary on account of condition of soil.
Excavation so made in excess shall not be measured & paid for.
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Force Majeure: - In the event of either party being rendered made by Force Majeure
to perform any obligation required to be performed by them under the contract, the
relative obligation of the party affected by such Force Majeure shall be suspended
for the period during which such cause lasts. The term “Force Majeure” as employed
herein shall mean acts of God, War, Civil Riots, Fire directly affecting the
performance of the contract, Flood and Acts and Regulations of respective
government of the two parties namely the M/s and NCSM.
Upon the occurrence of such cause and upon its termination, the party alleging that it
has been rendered unable as aforesaid thereby, shall notify the other party in writing,
the beginning of the causes amounting to Force Majeure as also the ending of the
said clause by giving notice to the other party within 72 (Seventy-two) hours of the
alleged beginning and ending of the cause respectively. If performance under this
agreement is suspended by Force Majeure conditions lasting for more than two

months, either party shall have the option of cancelling this agreement in whole or
part at its discretion without any liability on its part. Time for performance of the
relative obligation suspended by Force Majeure shall stand extended by period for
which such cause lasts.
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FORMAT FOR
BOND FOR SECURED ADVANCES AGAINST
SUPPLY OF MATERIALS

.......................................................... do hereby bind myself/ourselves, my/our
respective heirs, executors, administrators and assigns to pay to the.......................

................................................................................................................. u
nder the National Council of Science Museums a Society registered under the Societies
Registration Act, 1961 (hereinafter called ‘The Museum/Centre’) on demand a sum of Rs
..................... (RUPEES ..t e,

only).

Dated this ............coevviiiiiininn.n, dayof ....oooiiiiiiii two thousand and
.......................................................................................................... only)
WHEREAS by an agreement dated...............coooiiiiiiiiii for work
0
the Museum/Centre has agreed in its discretion to allow advance on security of materials
belonging to me/us and brought by me/us to the site of the works undertaken by me/us for
construction purposes.

AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of
Rs.oori (RUPEES. . ..ttt e
................................................................................................................ 0
nly).

on the security of materials shown in the schedule below and the said Museum/Centre has
granted advance of Rs.............oooi

KNOW ALL MEN by these presents that /'WE ...
.......................................................... do hereby bind myself/ourselves, my/our
respective heirs, executors, administrators and assigns to pay to the.......................
................................................................................................................. u

nder the National Council of Science Museums a Society registered under the Societies
Registration Act, 1961 (hereinafter called ‘The Museum/Centre’) on demand a sum of Rs
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WHEREAS by an agreement dated...............cooiiiiiiiiiiiiiiiiiiiiiienenn.. for work of
............................... the Museum/Centre has agreed in its discretion to allow advance on
security of materials belonging to me/us and brought by me/us to the site of the works
undertaken by me/us for construction purposes.

AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of
RS, (RUPEES....vieiiii i only).on the security of
materials shown in the schedule below and the said Museum/Centre has granted advance of
RS.iiiiiiii NOW THE CONDITIONS OF THE SAID WRITTEN OBLIGATION
IS THAT IN THE EVENT OF THE SAID BOUNDEN

(a) not using the sum advanced for expediting the execution of the works under the said
contract.

(b) offering as security properly, not absolutely his own property or encumbered in any
manner.

(c) not acting in accordance with the terms of the agreement for the execution of the work.

(d) failing to make at his own cost all necessary and adequate arrangements for the proper
watch, safe custody and protection against all risks of the materials which shall remain in
the site of the said works in his own custody and at his responsibility, open to inspection by
the Museum/Centre or any officer authorised in that behalf.

(e) using the materials or any part thereof in such a manner as to be damaged or deteriorated in
a greater degree than is due to usual wear and tear thereof.

(f) removing the said materials from the site of works except with the written permission of the
Museum/Centre or any officer authorised in that behalf.

(g) failing to repay the advance in full before receiving payment of the price payable to him for
the said work under the terms and the provision of the said agreement.

(h) defaulting in the performance or observance in any respect of any of the terms and the
provisions of the agreement.

(i) or committing a breach in any manner whatsoever of any other terms of the contract or
default in repayment of the money
AND upon his making such payment the above written obligation shall be void and of no
effect, otherwise, it shall be and remain in full force and vital.

Provided always that it is hereby agreed and declared the decision of the Museum/Centre as to

whether the said ..................... has or has not performed the obligations and observed the

conditions hereinbefore recited shall be final and binding on the successful e-tenderer.

Signed by the above bounden

in the presence of
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ANNEXURE -1

BANK DETAILS OF NATIONAL SCIENCE CENTRE, DELHI

Name of the Account Holder

NATIONAL SCIENCE CENTRE, DELHI

Account No.

2417101004100

Bank Name CANARA BANK

Bank Address 6, Bhagwan Das Road, New Delhi
IFSC Code CNRB0002417

MICR Code 110015045

Type of Account Saving Account

Branch Code 2417
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Annexure — A

(Format for Declarations & Undertaking to be typed on bidder agency’s letter head and to be submitted in Part -I (TECHNICAL ENVELOPE)
of the e-tender document)

DECLARATION -1

This is to certify that neither I/we/any of us is in anyway related to any employee in the
National Council of Science Museums, Kolkata, or any of its constituent units.

Date:
Place:
(Signature of the tenderer)
with company seal/rubber stamp

DECLARATION -2

I/We hereby declare that I/we have not quoted any extra condition along with the Part-I1
(FINANCIAL ENVELOPE) of the e-tender.

Date: (Signature of the tenderer)
with company seal/rubber stamp
Place:

UNDERTAKING

This is to certify that I/we have carefully gone through the drawings/specifications, etc. given in the e-tender
document & have clearly understood the site working conditions, time schedule given and have accordingly
quoted my balanced rates after going through all details.
I/we hereby give an undertaking that I/we shall carryout the work strictly as per the given specifications,
and shall complete the same within the stipulated time frame.
I/We also undertake that the physical EMD instrument shall be deposited by me/us with the office of
National Science Centre, Delhi inviting the e-tender before the bid opening date otherwise the National
Science Centre inviting the e-tender may reject the bid and also take action to withdraw my/our enlistment
or debar me/us from further tendering in National Council of Science Museums or its constituent units.
Date:
Place:

(Signature of the tenderer)

With company seal/rubber stamp
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Annexure ‘B’

(To be submitted on Agency’s Letter head in the Portal as well as hard copy)

Ref:
Date:
DECLARATION
WE, M/S. e , hereby solemnly declare as
follows, in respect of the Tender No. ..........ccooviviiiiiii i, -
a) That, we have downloaded all the documents from CPP e-Procurement Portal of NIC

and all the uploaded information / statements are true to the best of our knowledge.

b) That, our firm is not involved in any Litigation or Arbitration with NCSM/ National
Science Centre, Delhi during the last 05 (five) years.

Date:

Place:

(Signature of the Agency)
with company seal/rubber stamp
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Annexure ‘C’

TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)

[Department User may ask for Tender Acceptance Letter instead of asking Signed Tender Document
from the Bidders. This is a sample format; User may revise it as per their Tender Conditions]

Date:
To,
Acceptance of Terms & Conditions of Tender.
Tender Reference No:
Name of Work:
Dear Sir,
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned

Tender/Work’ from the web site(s) namely:

as per your advertisement, given in the above mentioned website(s).

2. 1/ We hereby certify that I / we have read the entire terms and conditions of the tender documents
from Page No. to (including all documents like annexure(s), schedule(s), etc .,),
which form part of the contract agreement and 1/ we shall abide hereby by the terms / conditions
/ clauses contained therein.

3. The corrigendum(s) issued from time to time by your department/ organization too have also
been taken into consideration, while submitting this acceptance letter.

4. 1 / We hereby unconditionally accept the tender conditions of above mentioned tender
document(s) / corrigendum(s) in its totality / entirety.

5. 1/ We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt.
Department/Public sector undertaking.

6. I/ We certify that all information furnished by our Firm is true & correct and in the event that
the information is found to be incorrect/untrue or found violated, then your department/
organization shall without giving any notice or reason therefore or summarily reject the bid or
terminate the contract, without prejudice to any other rights or remedy including the forfeiture of
the full said earnest money deposit absolutely.

Yours faithfully,
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Important Notes for Tenderer

Tenderers should visit the site before quoting the rate to understand the
nature/scope of work and condition of the site.

Rates shall be quoted inclusive of all materials, wastage, labour, shifting
charges, taxes & duties etc. required for this job. No additional payment shall be
made by the National Science Centre, Delhi for this purpose.

The works shall be required to be carried out without obstructing the visitors and
staff members, minimum disturbance to the daily visitor’s and staff members
and the work may also be required to carry out with maintaining cleanliness of
site at National Science Centre, Delhi on day to day basis.

All materials must be approved by the Engineer-in- Charge before supplying at
site.

The work will be carried out after following all respective precautionary
measure and safety rules.

Rates shall be quoted inclusive of all minor civil repairing / mending good of the
surface.

Regarding the work, the directives of the Engineer-in-Charge shall be final and
binding.
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National Science Centre
( National Council of Science Museums )
Near Gate No- 1 Pragati Maidan
New Delhi -110001

Name of Work:- Drilling and development of bore-well including SITC of Submersible Pump at
Kurukshetra Panorama and Science Centre, Kurukshetra, Haryana.

Sr.No. Amount

Description Unit Qty. Rate (Rs)

Boring/drilling bore well of required dia. for casing/ strainer
pipe, by suitable method prescribed in IS: 2800 (part I),
including collecting samples from different strata, preparing
and submitting strata chart/bore log, including hire & running
1 charges of all equipment’s, tools, plants & machineries
required for the job, all complete as per direction of Engineer-
in-charge, beyond 90 metre & up to 150 metre depth below
ground level.:

Rocky Strata Including boulders.

A 400 mm dia Mtr 120 1808.50 | 217020.00

Development of tube well in accordance with IS : 2800 (part I)
and IS: 11189, to establish maximum rate of usable water yield
without sand content (beyond permissible limit), with required
capacity air compressor, running the compressor for required
time till well is fully developed, measuring yield of well by
2 "V" notch method or any other approved method, measuring | ¢ 30 857.60 25728.00
static level & draw down etc. by step draw down method,
collecting water samples & getting tested in approved
laboratory, i/c disinfection of tube well, all complete, including
hire & labour charges of air compressor, tools & accessories
etc., all as per requirement and direction of Engineer-in-charge.

Supplying, assembling, lowering and fixing in vertical position
in bore well, plasticized PVC medium well casing (CM) pipe
of required dia., conforming to IS: 12818, including required

3 hire and labour charges, fittings & accessories etc. all

complete, for all depths, as per direction of Engineer -in-

charge.
A 150 mm nominal size dia. Mtr 14 690.75 9670.50
B 200 mm nominal size dia. Mtr 65 1066.05 69293.25

Supplying, assembling, lowering and fixing in vertical position
in bore well plasticized PVC medium well screen (RMS) pipes
4 with ribs, conforming to IS: 12818, including hire & labour
charges, fittings & accessories etc. all complete, for all depths,
as per direction of Engineer-in-charge.

A 150 mm nominal size dia. Mtr 40 746.15 29846.00

Providing and fixing Bail plug/ Bottom plug of required dia. to
5 the bottom of pipe assembly of tube well as per IS:2800 (part

D).

A 150 mm dia. Each 1 280.95 280.95
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Providing and fixing suitable size threaded mild steel cap or
spot welded plate to the top of bore well housing/ casing pipe,
removable as per requirement, all complete for bore well of:

200 mm dia.

Each

280.95

280.95

Gravel packing in tube well construction in accordance with
IS: 4097, including providing gravel fine/ medium/ coarse, in
required grading & sizes as per actual requirement, all
complete as per direction of Engineer-in-charge.

Cum

10.5

1497.70

15725.85

Providing and fixing M.S. clamp of required dia. to the top of
casing/ housing pipe of tube well as per IS: 2800 (part I),
including necessary bolts & nuts of required size complete.

200 mm clamp

Each

1691.15

3382.30

Supply and fixing of M.S reducer 200 X 150 mm for well
housing as per direction of engineer-in-charge.

Each

800.00

800.00

10

Supplying, fitting, fixing & lowering into the bore well vertical
submersible pump-motor, with column pipe, electrical control
panel etc. complete as per details given below:-a) SHP vertical
submersible pump-motor of 3-phase,100 mm dia., 2900 RPM
min , 40mm to 50 mm dia. outlet KSB or equivalent make
pump-motor set of minimum 30m head and 10000 LPH
discharge including 440 volt DOL starter with control panel
box suitable for 5 HP submersible pump —motor set including
all accessories like M.S clamp, wire rope etc complete.

Each

40000.00

40000.00

11

Providing, Jointing and Laying 2.5 Sqmm 3 core, 1100 V,
copper cable for pump (Make: Finolex/ Rellison/ Havells/
Sieko)

86.00

105.00

9030.00

12

Providing and fixing following dia G.I. pipe 'B' Class (Tata/
Jindal/ Surya make) for column pipe of pump including
jointing with necessary fittings, sockets etc. all complete.

50 mm dia nominal bore

Mtr.

70

786.75

55072.50

13

Providing and fixing following dia. G.I. Long Bend on top of
column pipe of pump including jointing with necessary
fittings, sockets etc. all complete

50 mm dia. nominal bore

Each

350.00

350.00

14

Providing and fixing heavy duty gun metal gate valve with C.I.
wheel of approved quality (screwed end) ZOLOTO/
LEADER/ NETA make.

>

50 mm dia nominal bore

Each

869.20

869.20

40 mm dia nominal bore

Each

678.40

678.40

15

Providing and fixing MS Clamp of following dia made of
60X8 mm MS Flat suitable for 300mm bore including fixing
bolts, nuts and washers etc., all complete as per instruction of
Engineer in charge.

50 mm dia.

Each

400.00

800.00

40 mm dia.

Each

300.00

600.00
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Providing and fixing G.I. pipes ‘B' Class (Tata/ Jindal/ Surya)
make complete with G.I. fittings including trenching and

16
refilling etc. External work.
A | 50 mm dia. nominal bore Mtr. 6 565.25 3391.50
B | 40 mm dia. nominal bore Mtr. 12 483.15| 5797.80
C 32 mm dia. nominal bore Mtr. 12 424.7 5096.40
Making connection of G.I. distribution branch with G.I. main
17 | of following sizes by providing and fixing tee, including
cutting and threading the pipe etc. complete :
A | 25 to 40 mm nominal bore Each 2 673.45 1346.90
Providing and fixing gun metal non- return valve of approved
18 | quality (screwed end) of approved make Leader/ Zoloto/NETA
(Screwed end)
A 32 mm dia nominal bore - Horizontal Each 1 641.75 641.75
B 40 mm dia nominal bore - Vertical Each 1 979.70 979.70
C 50 mm dia nominal bore - Vertical Each 1 1251.10 1251.10
Providing and fixing G.I. Union in G.I. pipe line, cutting and
19 | threading the pipes and making long screws etc. complete
(New Work).
A 32 mm dia nominal bore Each 1 384.25 384.25
B | 40 mm dia nominal bore Each 1 452.50 452.50
Providing, Jointing and Laying PVC coated water proof
20 | Stainless steel support wire of sufficient capacity and gauge to
hold the pump. Rm | 80 | 1500 | 1200.00
Total Rs. | 499969.80
Say Rs. | 499970.00

(Rupees Four Lac Ninety Nine Thousand Nine Hundred seventy Only)
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